INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 140 -1
VENDOR RANKING

CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/13/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0600335
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 90-0177865 HIS CONSTRUCTORS LLC S 2,462,393.98 100.0000%
2 35-1128289 BEATY CONSTRUCTION INC $ 2,583,725.09 104.9274%
3 35-1057237 R L MCCOY INC S 2,592,253.29 105.2737%
4 35-1374866 PRIMCO INC $ 2,676,414.27 108.6916%
5 35-1386990 ISOM JACK CONSTRUCTION CO $ 2,800,884.70 113.7464%
6 35-1618530 AMERICAN CONTRACTING & SERVICES $ 2,931,263.31 119.0412%
7 35-1817530 PIONEER ASSOCIATES INC $ 2,952,282.19 119.8948%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 140 -2
TABULATION OF BIDS
ROUTE
CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|[HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 16500.00000 16500.00]| 25000.00000 25000.00] 35000.00000 35000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 150.00000 450.00 | 125.00000 375.00] 75.00000 225.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 36.000 MOS | 65.00000 2340.00] 85.00000 3060.00] 50.00000 1800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 110-01001 LUMP | 120000.00000 120000.00| 129185.00000 129185.00| 129000.00000 129000.00
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 48000.00000 48000.00] 51674.50000 51674.50] 51000.00000 51000.00
CLEARING RIGHT OF WAY | |
0009 202-03000 LUMP | 18000.00000 18000.00]| 17500.00000 17500.00]| 11000.00000 11000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 22 | | |
0010 202-04345 1200.000 GAL | 2.00000 2400.00] 2.50000 3000.00] 2.00000 2400.00
UNDERGROUND STORAGE TANK, LIQUID WASTE | |
DISPOSAL, A | |
0011 202-05823 1.000 EACH | 2800.00000 2800.00] 5500.00000 5500.00] 3500.00000 3500.00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | |
0012 202-07601 2.000 EACH | 425.00000 850.00] 275.00000 550.00] 395.00000 790.00
TESTING FOR WASTE, A | |
0013 202-09443 100.000 CYS | 54.00000 5400.00] 66.00000 6600.00] 62.00000 6200.00
REGULATED MATERIALS, DISPOSE, A | |
0014 202-09444 100.000 CYS | 20.00000 2000.00] 33.25000 3325.00] 22.00000 2200.00
REGULATED MATERIALS, TRANSPORT, A | |
0015 202-09445 100.000 CYS | 8.00000 800.00| 23.25000 2325.00] 9.00000 900.00
REGULATED MATERIALS, REMOVE, A | |
0016 203-02000 37705.000 CYS | 5.00000 188525.00]| 5.00000 188525.00]| 6.00000 226230.00
|

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 140 -3
TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|[HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0017 203-02070 40100.000 CYS | 9.15000 366915.00] 9.00000 360900.00] 8.00000 320800.00
BORROW | | |
0018 204-02290 10.000 EACH | 500.00000 5000.00] 1350.00000 13500.00] 1000.00000 10000.00
SETTLEMENT PLATE | |
0019 204-08415 10.000 EACH | 150.00000 1500.00]| 170.00000 1700.00]| 700.00000 7000.00
STAKES, SETTLEMENT | |
0020 205-04931 1.000 EACH | 625.00000 625.00] 2350.00000 2350.00] 5000.00000 5000.00
SEDIMENT TRAP | |
0021 205-06930 16.000 TON | 68.00000 1088.00]| 46.50000 744.00] 35.00000 560.00
SPLASHPAD, RIPRAP | |
0022 205-06931 125.000 TON | 60.00000 7500.00 | 36.50000 4562.50 | 50.00000 6250.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 2020.000 LFT | 1.35000 2727.00] 1.50000 3030.00] 1.32000 2666.40
TEMPORARY SILT FENCE | |
0024 205-06938 311.000 LFT | 17.00000 5287.00] 23.00000 7153.00 | 53.00000 16483.00
TEMPORARY SLOPE DRAIN | |
0025 206-51225 40.000 cCyYs | 21.50000 860.00] 30.00000 1200.00]| 80.00000 3200.00
EXCAVATION, DRY | |
0026 207-08264 7691.000 SYS | 4.15000 31917.65] 4.75000 36532.25] 4.35000 33455.85
SUBGRADE TREATMENT, TYPE IT | |
0027 211-06467 78.000 CYS | 55.00000 4290.00| 74.75000 5830.50] 55.00000 4290.00
AGGREGATE FOR END BENT BACKFILL | |
0028 211-09264 606.000 CYS | 17.65000 10695.90] 21.50000 13029.00] 34.00000 20604.00
STRUCTURE BACKFILL, TYPE 1 | |
0029 211-09266 1462.000 CYS | 25.00000 36550.00] 21.00000 30702.00] 37.00000 54094.00
STRUCTURE BACKFILL, TYPE 3 | |
0030 301-07448 3230.000 TON | 19.00000 61370.00] 20.00000 64600.00] 18.50000 59755.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 302-07455 34.000 cCYS | 85.00000 2890.00] 82.00000 2788.00] 90.00000 3060.00
DENSE GRADED SUBBASE | |
0032 303-01180 1850.000 TON | 20.50000 37925.00] 20.00000 37000.00] 20.00000 37000.00
COMPACTED AGGREGATE, NO. 53 | |
0033 401-06264 LUMP | 2550.00000 2550.00] 2675.00000 2675.00] 2500.00000 2500.00
PROFILOGRAPH, HMA | |
0034 401-07390 1962.000 TON | 73.00000 143226.00]| 77.25000 151564.50]| 72.25000 141754.50
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0035 402-07433 580.000 TON | 96.00000 55680.00] 102.25000 59305.00] 95.50000 55390.00
HMA SURFACE, TYPE B | |
0036 406-05520 1.800 TON | 725.00000 1305.00] 750.00000 1350.00]| 720.00000 1296.00
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 140 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|[HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 601-94689 4.000 EACH | 2625.00000 10500.00] 2450.00000 9800.00]| 2450.00000 9800.00
GUARDRAIL END TREATMENT, OS | |
0038 601-99105 750.000 LFT | 22.50000 16875.00] 18.25000 13687.50] 18.25000 13687.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0039 602-06729 12.000 EACH | 12.00000 144.00] 10.00000 120.00] 10.00000 120.00
BARRIER DELINEATOR | |
0040 603-06040 10412.000 LFT | 5.00000 52060.00] 5.85000 60910.20] 5.85000 60910.20
FENCE, FARM FIELD, 47 IN. | |
0041 609-06259 200.000 SYS | 80.00000 16000.00]| 80.00000 16000.00]| 120.00000 24000.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0042 611-06497 2.000 EACH | 155.00000 310.00] 195.00000 390.00] 195.00000 390.00
MAILBOX ASSEMBLY, SINGLE | |
0043 615-06490 11.000 EACH | 145.00000 1595.00]| 123.00000 1353.00]| 123.00000 1353.00
RIGHT OF WAY MARKER | |
0044 616-02320 443.000 SYs | 2.50000 1107.50] 3.00000 1329.00]| 2.60000 1151.80
GEOTEXTILES | |
0045 616-06405 183.000 TON | 57.00000 10431.00] 35.00000 6405.00] 45.00000 8235.00
RIPRAP, REVETMENT | |
0046 621-01004 2.000 EACH | 280.00000 560.00] 300.00000 600.00] 275.00000 550.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06545 13.000 TON | 1525.00000 19825.00] 1600.00000 20800.00] 1511.00000 19643.00
FERTILIZER | |
0048 621-06553 2204.000 LBS | 2.63000 5796.52] 2.75000 6061.00] 2.58000 5686.32
SEED MIXTURE, R | |
0049 621-06555 3009.000 LBS | 4.47000 13450.23 4.75000 14292.75] 4.43000 13329.87
SEED MIXTURE, P | |
0050 621-06557 446.000 LBS | 2.55000 1137.30]| 2.70000 1204.20]| 2.50000 1115.00
SEED MIXTURE, T | |
0051 621-06565 112.000 TON | 330.00000 36960.00] 350.00000 39200.00] 325.00000 36400.00
MULCHING MATERIAL | |
0052 628-09402 12.000 MOS | 1900.00000 22800.00] 2150.00000 25800.00] 1950.00000 23400.00
FIELD OFFICE, B | |
0053 628-09407 12.000 MOS | 225.00000 2700.00] 275.00000 3300.00] 495.00000 5940.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL ,2 | |
0054 701-06011 2.000 EACH | 4500.00000 9000.00| 2550.00000 5100.00] 1000.00000 2000.00
|

DYNAMIC PILE LOAD TEST



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 701-06012 2.000 EACH | 1600.00000 3200.00] 1825.00000 3650.00] 1200.00000 2400.00
TEST PILE, RESTRIKE | |
0056 701-06027 2.000 EACH | 625.00000 1250.00] 4850.00000 9700.00 | 1700.00000 3400.00
TEST PILE | | |
0057 701-93575 1445.000 LFT | 85.00000 122825.00]| 84.00000 121380.00]| 63.00000 91035.00
PILE, STEEL H, HP 14 X 73 | |
0058 702-51005 78.200 cCYS | 575.00000 44965.00] 650.00000 50830.00| 650.00000 50830.00
CONCRETE, A, SUBSTRUCTURE | |
0059 702-51015 4.500 cCYs | 1100.00000 4950.00| 900.00000 4050.00]| 1250.00000 5625.00
CONCRETE, B, FOOTINGS | |
0060 703-51030 5338.000 LBS | 1.15000 6138.70] 1.20000 6405.60] 0.95000 5071.10
REINFORCING STEEL | |
0061 703-51032 97850.000 LBS | 1.25000 122312.50] 1.20000 117420.00]| 1.02000 99807.00
REINFORCING STEEL, EPOXY COATED | |
0062 704-51002 261.900 cCYs | 665.00000 174163.50] 700.00000 183330.00| 975.00000 255352.50
CONCRETE, C, SUPERSTRUCTURE | |
0063 706-05732 4.000 EACH | 1500.00000 6000.00] 1500.00000 6000.00] 1400.00000 5600.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0064 706-51020 38.200 CYS | 415.00000 15853.00] 500.00000 19100.00] 475.00000 18145.00
CONCRETE, C, RAILING | |
0065 707-05985 790.000 LFT | 260.00000 205400.00] 265.00000 209350.00] 268.00000 211720.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | |
54 IN. X 20 IN. | |
0066 709-51821 LUMP | 6700.00000 6700.00] 7100.00000 7100.00 | 6910.00000 6910.00
SURFACE SEAL | |
0067 711-51070 16.000 EACH | 65.00000 1040.00]| 70.00000 1120.00]| 100.00000 1600.00
ANCHOR PLATE, AP 1 | |
0068 715-02246 4.000 EACH | 1650.00000 6600.00] 1825.00000 7300.00 | 2000.00000 8000.00
PIPE END SECTION, 48 IN. | |
0069 715-05019 400.000 LFT | 45.00000 18000.00]| 73.50000 29400.00] 59.00000 23600.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0070 715-05052 400.000 LFT | 18.00000 7200.00 | 30.00000 12000.00] 19.00000 7600.00
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0071 715-05118 400.000 LFT | 18.00000 7200.00| 30.00000 12000.00]| 24.00000 9600.00
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0072 715-05123 400.000 LFT | 29.00000 11600.00] 48.00000 19200.00] 36.00000 14400.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0073 715-05128 450.000 LFT | 85.00000 38250.00] 115.00000 51750.00] 95.00000 42750.00
PIPE, TYPE 1, CIRCULAR, 48 IN. | |



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 140 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|[HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 715-05169 334.000 LFT | 25.00000 8350.00| 40.50000 13527.00]| 39.00000 13026.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | |
0075 715-05212 400.000 LFT | 29.00000 11600.00] 47.00000 18800.00] 33.00000 13200.00
PIPE, TYPE 4, CIRCULAR, 24 IN. | |
0076 715-05407 152.000 LFT | 10.00000 1520.00]| 6.75000 1026.00| 6.00000 912.00
PIPE, END BENT DRAIN, 6 IN. | |
0077 715-05443 10.000 LFT | 175.00000 1750.00 | 76.75000 767.50 | 250.00000 2500.00
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | |
0078 715-09446 400.000 LFT | 43.00000 17200.00]| 72.00000 28800.00] 55.00000 22000.00
PIPE, TYPE 4, CIRCULAR, 36 IN. | |
0079 715-09447 10.000 LFT | 265.00000 2650.00] 108.25000 1082.50]| 270.00000 2700.00
PIPE, DRAIN TILE TERMINAL SECTION, 24 | |
IN. | | |
0080 715-09448 10.000 LFT | 565.00000 5650.00] 160.00000 1600.00| 540.00000 5400.00
PIPE, DRAIN TILE, TERMINAL SECTION, 36 | |
IN. | | |
0081 715-46005 12.000 EACH | 575.00000 6900.00] 650.00000 7800.00| 350.00000 4200.00
PIPE END SECTION, 15 IN. | |
0082 731-93945 3595.000 SFT | 22.00000 79090.00] 17.75000 63811.25] 21.00000 75495.00
FACE PANELS, CONCRETE | |
0083 731-93946 3595.000 SFT | 18.75000 67406.25] 5.50000 19772.50]| 15.00000 53925.00
WALL ERECTION | |
0084 731-93947 248.000 LFT | 21.00000 5208.00] 100.00000 24800.00] 32.00000 7936.00
LEVELING PAD, CONCRETE | |
0085 801-04308 6.000 EACH | 565.00000 3390.00] 650.00000 3900.00] 795.00000 4770.00
ROAD CLOSURE SIGN ASSEMBLY | |
0086 801-06625 20.000 EACH | 152.00000 3040.00] 150.00000 3000.00] 140.00000 2800.00
DETOUR ROUTE MARKER ASSEMBLY | |
0087 801-06640 12.000 EACH | 255.00000 3060.00] 320.00000 3840.00] 295.00000 3540.00
CONSTRUCTION SIGN, A | |
0088 801-06775 LUMP | 5000.00000 5000.00] 29169.79000 29169.79| 2500.00000 2500.00
MAINTAINING TRAFFIC | |
0089 801-07118 96.000 LFT | 16.10000 1545.60]| 19.25000 1848.00| 29.00000 2784.00
BARRICADE, III-A | |
0090 802-05702 48.000 LFT | 24.50000 1176.00]| 8.50000 408.00] 8.50000 408.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0091 802-76035 12.000 SFT | 28.50000 342.00] 22.50000 270.00] 22.50000 270.00
|
|

LEGEND, 0.100 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 90-0177865 | ( 2 ) 35-1128289 | ( 3 ) 35-1057237
|HIS CONSTRUCTORS LLC |BEATY CONSTRUCTION INC |[R L MCCOY INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 808-03631 493.000 LFT | 5.60000 2760.80] 3.25000 1602.25]| 1.90000 936.70
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0093 808-03632 246.000 LFT | 5.60000 1377.60]| 3.25000 799.50 | 1.90000 467.40
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0094 808-04896 62.000 LFT | 5.60000 347.20] 3.25000 201.50] 1.90000 117.80
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0095 808-06703 3787.000 LFT | 0.43000 1628.41| 0.80000 3029.60] 0.85000 3218.95
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0096 808-75240 935.000 LFT | 0.43000 402.05] 0.80000 748.00] 0.85000 794.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0097 808-75245 3739.000 LFT | 0.43000 1607.77| 0.80000 2991.20] 0.85000 3178.15
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0098 202-03135 1800.000 SFT | 3.10000 5580.00] 3.25000 5850.00] 5.00000 9000.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0099 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0100 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0101 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0102 709-07110 1890.000 SFT | 1.45000 2740.50] 0.90000 1701.00] 0.85000 1606.50
SEAL COAT, GRAFFITI RESISTANT | |
0103 601-01522 4.000 EACH | 2050.00000 8200.00] 2000.00000 8000.00] 2000.00000 8000.00
GUARDRAIL TRANSITION TYPE TGB | |
SECTION TOTALS | S 2,462,393.98| S 2,583,725.09| S 2,592,253.29
+ + +
CONTRACT TOTALS | $ 2,462,393.98| $ 2,583,725.09] $ 2,592,253.29




INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 140 -8
TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC |ISOM JACK CONSTRUCTION CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE
| | |
0001 105-06845 LUMP | 50000.00000 50000.00 | 55000.00000 55000.00 | 26500.00000 26500.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 275.00000 825.00] 150.00000 450.00] 350.00000 1050.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 36.000 MOS | 95.00000 3420.00] 166.00000 5976.00] 75.00000 2700.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 110-01001 LUMP | 133820.71000 133820.71] 120000.00000 120000.00] 146563.16000 146563.16
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 53528.29000 53528.29] 22000.00000 22000.00] 58625.26000 58625.26
CLEARING RIGHT OF WAY | |
0009 202-03000 LUMP | 37189.60000 37189.60] 15000.00000 15000.00] 11000.00000 11000.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 22 | | |
0010 202-04345 1200.000 GAL | 2.00000 2400.00] 2.75000 3300.00] 2.00000 2400.00
UNDERGROUND STORAGE TANK, LIQUID WASTE | |
DISPOSAL, A | |
0011 202-05823 1.000 EACH | 3500.00000 3500.00] 4200.00000 4200.00]| 3500.00000 3500.00
UNDERGROUND STORAGE TANK, REMOVE AND | |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | |
0012 202-07601 2.000 EACH | 395.00000 790.00] 450.00000 900.00] 395.00000 790.00
TESTING FOR WASTE, A | |
0013 202-09443 100.000 CYS | 62.00000 6200.00] 75.00000 7500.00 | 62.00000 6200.00
REGULATED MATERIALS, DISPOSE, A | |
0014 202-09444 100.000 CYS | 22.00000 2200.00] 35.00000 3500.00] 22.00000 2200.00
REGULATED MATERIALS, TRANSPORT, A | |
0015 202-09445 100.000 CYS | 9.00000 900.00] 11.00000 1100.00]| 9.00000 900.00
REGULATED MATERIALS, REMOVE, A | |
0016 203-02000 37705.000 CYS | 6.00000 226230.00] 9.75000 367623.75] 6.00000 226230.00
EXCAVATION, COMMON | |
0017 203-02070 40100.000 CYs | 9.00000 360900.00] 13.00000 521300.00] 7.00000 280700.00
|

BORROW
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TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC |ISOM JACK CONSTRUCTION CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 204-02290 10.000 EACH | 1000.00000 10000.00]| 1200.00000 12000.00]| 1500.00000 15000.00
SETTLEMENT PLATE | |
0019 204-08415 10.000 EACH | 700.00000 7000.00 | 225.00000 2250.00] 1000.00000 10000.00
STAKES, SETTLEMENT | |
0020 205-04931 1.000 EACH | 5000.00000 5000.00] 1800.00000 1800.00]| 3000.00000 3000.00
SEDIMENT TRAP | |
0021 205-06930 16.000 TON | 35.00000 560.00] 55.00000 880.00| 80.00000 1280.00
SPLASHPAD, RIPRAP | |
0022 205-06931 125.000 TON | 50.00000 6250.00] 35.00000 4375.00| 70.00000 8750.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 2020.000 LFT | 2.42000 4888.40 | 2.15000 4343.00 | 1.32000 2666.40
TEMPORARY SILT FENCE | |
0024 205-06938 311.000 LFT | 53.00000 16483.00]| 22.00000 6842.00] 50.00000 15550.00
TEMPORARY SLOPE DRAIN | |
0025 206-51225 40.000 cCYs | 40.75000 1630.00| 15.00000 600.00] 50.00000 2000.00
EXCAVATION, DRY | |
0026 207-08264 7691.000 SYS | 4.35000 33455.85] 4.90000 37685.90] 3.85000 29610.35
SUBGRADE TREATMENT, TYPE II | |
0027 211-06467 78.000 cCYS | 105.00000 8190.00 | 38.00000 2964.00] 75.00000 5850.00
AGGREGATE FOR END BENT BACKFILL | |
0028 211-09264 606.000 cCYS | 35.00000 21210.00] 15.00000 9090.00| 25.00000 15150.00
STRUCTURE BACKFILL, TYPE 1 | |
0029 211-09266 1462.000 CYS | 35.00000 51170.00]| 12.00000 17544.00] 40.00000 58480.00
STRUCTURE BACKFILL, TYPE 3 | |
0030 301-07448 3230.000 TON | 18.50000 59755.00] 20.00000 64600.00] 22.00000 71060.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 302-07455 34.000 CYS | 60.00000 2040.00] 45.00000 1530.00| 75.00000 2550.00
DENSE GRADED SUBBASE | |
0032 303-01180 1850.000 TON | 20.00000 37000.00] 19.00000 35150.00] 30.00000 55500.00
COMPACTED AGGREGATE, NO. 53 | |
0033 401-06264 LUMP | 2500.00000 2500.00] 3200.00000 3200.00] 2500.00000 2500.00
PROFILOGRAPH, HMA | |
0034 401-07390 1962.000 TON | 72.25000 141754.50]| 80.00000 156960.00]| 72.25000 141754.50
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0035 402-07433 580.000 TON | 95.50000 55390.00] 107.00000 62060.00] 95.50000 55390.00
HMA SURFACE, TYPE B | |
0036 406-05520 1.800 TON | 720.00000 1296.00 | 900.00000 1620.00 | 720.00000 1296.00
ASPHALT FOR TACK COAT | |
0037 601-94689 4.000 EACH | 2450.00000 9800.00| 2800.00000 11200.00]| 2610.00000 10440.00
GUARDRAIL END TREATMENT, OS | |
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TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC | ISOM JACK CONSTRUCTION CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 601-99105 750.000 LFT | 18.25000 13687.50]| 20.00000 15000.00]| 18.00000 13500.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0039 602-06729 12.000 EACH | 32.00000 384.00] 15.00000 180.00]| 13.00000 156.00
BARRIER DELINEATOR | |
0040 603-06040 10412.000 LFT | 5.85000 60910.20] 6.90000 71842.80| 4.95000 51539.40
FENCE, FARM FIELD, 47 IN. | |
0041 609-06259 200.000 sSYS | 91.50000 18300.00] 61.00000 12200.00] 100.00000 20000.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0042 611-06497 2.000 EACH | 265.00000 530.00] 215.00000 430.00] 168.00000 336.00
MAILBOX ASSEMBLY, SINGLE | |
0043 615-06490 11.000 EACH | 123.00000 1353.00]| 145.00000 1595.00 | 153.00000 1683.00
RIGHT OF WAY MARKER | |
0044 616-02320 443.000 SYS | 2.60000 1151.80]| 3.25000 1439.75]| 4.00000 1772.00
GEOTEXTILES | |
0045 616-06405 183.000 TON | 48.50000 8875.50| 28.00000 5124.00] 40.00000 7320.00
RIPRAP, REVETMENT | |
0046 621-01004 2.000 EACH | 275.00000 550.00] 800.00000 1600.00]| 275.00000 550.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06545 13.000 TON | 1511.00000 19643.00]| 1800.00000 23400.00] 1511.00000 19643.00
FERTILIZER | |
0048 621-06553 2204.000 LBS | 2.58000 5686.32] 5.00000 11020.00] 2.58000 5686.32
SEED MIXTURE, R | |
0049 621-06555 3009.000 LBS | 4.43000 13329.87| 7.00000 21063.00] 4.43000 13329.87
SEED MIXTURE, P | |
0050 621-06557 446.000 LBS | 2.50000 1115.00]| 5.00000 2230.00] 2.50000 1115.00
SEED MIXTURE, T | |
0051 621-06565 112.000 TON | 325.00000 36400.00] 500.00000 56000.00] 325.00000 36400.00
MULCHING MATERIAL | |
0052 628-09402 12.000 MOS | 2085.50000 25026.00] 2200.00000 26400.00] 3000.00000 36000.00
FIELD OFFICE, B | |
0053 628-09407 12.000 MOS | 615.00000 7380.00]| 300.00000 3600.00] 350.00000 4200.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL ,2 | |
0054 701-06011 2.000 EACH | 2290.00000 4580.00 | 3500.00000 7000.00 | 3000.00000 6000.00
DYNAMIC PILE LOAD TEST | |
0055 701-06012 2.000 EACH | 1550.50000 3101.00] 750.00000 1500.00]| 3000.00000 6000.00
|

TEST PILE, RESTRIKE
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ROUTE
CALL ORDER : 140 CONTRACT 1ID IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 4 ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC |ISOM JACK CONSTRUCTION CO |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 701-06027 2.000 EACH | 2825.00000 5650.00] 3400.00000 6800.00] 3000.00000 6000.00
TEST PILE | | |
0057 701-93575 1445.000 LFT | 74.50000 107652.50] 75.00000 108375.00] 100.00000 144500.00
PILE, STEEL H, HP 14 X 73 | |
0058 702-51005 78.200 CYS | 625.00000 48875.00| 575.00000 44965.00| 750.00000 58650.00
CONCRETE, A, SUBSTRUCTURE | |
0059 702-51015 4.500 CYS | 975.00000 4387.50| 975.00000 4387.50]| 2000.00000 9000.00
CONCRETE, B, FOOTINGS | |
0060 703-51030 5338.000 LBS | 1.75000 9341.50]| 0.90000 4804.20| 1.35000 7206.30
REINFORCING STEEL | |
0061 703-51032 97850.000 LBS | 1.10000 107635.00] 0.98000 95893.00] 1.45000 141882.50
REINFORCING STEEL, EPOXY COATED | |
0062 704-51002 261.900 cCYs | 675.00000 176782.50]| 465.00000 121783.50]| 750.00000 196425.00
CONCRETE, C, SUPERSTRUCTURE | |
0063 706-05732 4.000 EACH | 1550.00000 6200.00] 1800.00000 7200.00 | 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0064 706-51020 38.200 cCYS | 535.00000 20437.00] 688.00000 26281.60] 650.00000 24830.00
CONCRETE, C, RAILING | |
0065 707-05985 790.000 LFT | 290.00000 229100.00] 251.00000 198290.00] 450.00000 355500.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | |
54 IN. X 20 IN. | |
0066 709-51821 LUMP | 8463.41000 8463.41| 7800.00000 7800.00| 6910.00000 6910.00
SURFACE SEAL | |
0067 711-51070 16.000 EACH | 221.08000 3537.28] 455.00000 7280.00 | 125.00000 2000.00
ANCHOR PLATE, AP 1 | |
0068 715-02246 4.000 EACH | 2000.00000 8000.00| 1500.00000 6000.00] 2500.00000 10000.00
PIPE END SECTION, 48 IN. | |
0069 715-05019 400.000 LFT | 59.00000 23600.00] 45.00000 18000.00] 95.00000 38000.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0070 715-05052 400.000 LFT | 19.00000 7600.00| 11.00000 4400.00]| 40.00000 16000.00
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0071 715-05118 400.000 LFT | 24.00000 9600.00 | 11.00000 4400.00 | 40.00000 16000.00
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0072 715-05123 400.000 LFT | 36.00000 14400.00]| 22.00000 8800.00| 60.00000 24000.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0073 715-05128 450.000 LFT | 95.00000 42750.00] 71.00000 31950.00] 120.00000 54000.00
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0074 715-05169 334.000 LFT | 39.00000 13026.00]| 15.00000 5010.00] 45.00000 15030.00
|

PIPE, TYPE 3, CIRCULAR, 15 IN.
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ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC |ISOM JACK CONSTRUCTION CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 715-05212 400.000 LFT | 33.00000 13200.00]| 23.00000 9200.00| 60.00000 24000.00
PIPE, TYPE 4, CIRCULAR, 24 IN. | |
0076 715-05407 152.000 LFT | 16.46000 2501.92] 9.00000 1368.00| 20.00000 3040.00
PIPE, END BENT DRAIN, 6 IN. | |
0077 715-05443 10.000 LFT | 250.00000 2500.00] 115.00000 1150.00] 550.00000 5500.00
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | |
0078 715-09446 400.000 LFT | 55.00000 22000.00] 125.00000 50000.00] 100.00000 40000.00
PIPE, TYPE 4, CIRCULAR, 36 IN. | |
0079 715-09447 10.000 LFT | 270.00000 2700.00] 23.00000 230.00] 650.00000 6500.00
PIPE, DRAIN TILE TERMINAL SECTION, 24 | |
IN. | | |
0080 715-09448 10.000 LFT | 540.00000 5400.00] 48.00000 480.00| 850.00000 8500.00
PIPE, DRAIN TILE, TERMINAL SECTION, 36 | |
IN. | | |
0081 715-46005 12.000 EACH | 350.00000 4200.00 | 155.00000 1860.00 | 750.00000 9000.00
PIPE END SECTION, 15 IN. | |
0082 731-93945 3595.000 SFT | 21.00000 75495.00| 25.31000 90989.45]| 27.00000 97065.00
FACE PANELS, CONCRETE | |
0083 731-93946 3595.000 SFT | 13.50000 48532.50] 5.25000 18873.75] 10.00000 35950.00
WALL ERECTION | |
0084 731-93947 248.000 LFT | 33.50000 8308.00| 78.00000 19344.00]| 50.00000 12400.00
LEVELING PAD, CONCRETE | |
0085 801-04308 6.000 EACH | 550.00000 3300.00] 750.00000 4500.00 | 795.00000 4770.00
ROAD CLOSURE SIGN ASSEMBLY | |
0086 801-06625 20.000 EACH | 150.00000 3000.00] 158.00000 3160.00] 140.00000 2800.00
DETOUR ROUTE MARKER ASSEMBLY | |
0087 801-06640 12.000 EACH | 250.00000 3000.00] 322.00000 3864.00] 295.00000 3540.00
CONSTRUCTION SIGN, A | |
0088 801-06775 LUMP | 2406.00000 2406.00] 3800.00000 3800.00] 13500.00000 13500.00
MAINTAINING TRAFFIC | |
0089 801-07118 96.000 LFT | 16.00000 1536.00| 21.00000 2016.00] 29.00000 2784.00
BARRICADE, III-A | |
0090 802-05702 48.000 LFT | 8.50000 408.00] 9.75000 468.00] 15.50000 744.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0091 802-76035 12.000 SFT | 22.50000 270.00]| 24.00000 288.00] 42.00000 504.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0092 808-03631 493.000 LFT | 5.50000 2711.50] 3.95000 1947.35]| 1.90000 936.70
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
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TABULATION OF BIDS
ROUTE
CALL ORDER 140 CONTRACT 1ID IB-30086-A COUNTIES HOWARD
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( ) 35-1374866 | ( 5 ) 35-1386990 | ( 6 ) 35-1618530
|PRIMCO INC |ISOM JACK CONSTRUCTION CO | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 808-03632 246.000 LFT | 5.50000 1353.00]| 3.95000 971.70] 1.90000 467.40
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0094 808-04896 62.000 LFT | 5.50000 341.00] 3.95000 244.90] 1.90000 117.80
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0095 808-06703 3787.000 LFT | 0.42000 1590.54| 1.05000 3976.35] 0.85000 3218.95
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0096 808-75240 935.000 LFT | 0.42000 392.70] 1.05000 981.75]| 0.85000 794.75
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0097 808-75245 3739.000 LFT | 0.42000 1570.38]| 1.05000 3925.95] 0.85000 3178.15
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0098 202-03135 1800.000 SFT | 12.25000 22050.00] 15.00000 27000.00]| 3.25000 5850.00
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0099 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0100 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0101 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0102 709-07110 1890.000 SFT | 7.05000 13324.50] 1.35000 2551.50] 0.85000 1606.50
SEAL COAT, GRAFFITI RESISTANT | |
0103 601-01522 4.000 EACH | 2000.00000 8000.00| 2275.00000 9100.00]| 2035.00000 8140.00
GUARDRAIL TRANSITION TYPE TGB | |
SECTION TOTALS | $ 2,676,414.27| 2,800,884.70]| $ 2,931,263.31
—————————————————————————————————————————— e
CONTRACT TOTALS | S 2,676,414.27| 2,800,884.70] S 2,931,263.31
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ROUTE
CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1817530 [ ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  NEW BRIDGE
I

| |
0001 105-06845 LUMP | 35000.00000 35000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 240.00000 720.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 36.000 MOS | 160.00000 5760.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 110-01001 LUMP | 147000.00000 147000.00]
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 40000.00000 40000.00]
CLEARING RIGHT OF WAY | |
0009 202-03000 LUMP | 19000.00000 19000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
NO. 22 | | |
0010 202-04345 1200.000 GAL | 2.00000 2400.00]
UNDERGROUND STORAGE TANK, LIQUID WASTE | |
DISPOSAL, A | |
0011 202-05823 1.000 EACH | 3500.00000 3500.00]
UNDERGROUND STORAGE TANK, REMOVE AND | |
DISPOSE, UNDER 3000 GAL LONS CAPACITY | |
0012 202-07601 2.000 EACH | 395.00000 790.00]
TESTING FOR WASTE, A | |
0013 202-09443 100.000 cCyYs | 62.00000 6200.00]
REGULATED MATERIALS, DISPOSE, A | |
0014 202-09444 100.000 CYS | 22.00000 2200.00]
REGULATED MATERIALS, TRANSPORT, A | |
0015 202-09445 100.000 CYS | 9.00000 900.00]
REGULATED MATERIALS, REMOVE, A | |
0016 203-02000 37705.000 CYS | 6.00000 226230.00]
EXCAVATION, COMMON | |
0017 203-02070 40100.000 CYs | 9.00000 360900.00]
| |

BORROW
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ROUTE
CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
I ( 7 ) 35-1817530 I ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 204-02290 10.000 EACH | 1000.00000 10000.00]
SETTLEMENT PLATE | |
0019 204-08415 10.000 EACH | 700.00000 7000.00 |
STAKES, SETTLEMENT | |
0020 205-04931 1.000 EACH | 5000.00000 5000.00]
SEDIMENT TRAP | |
0021 205-06930 16.000 TON | 35.00000 560.00]
SPLASHPAD, RIPRAP | |
0022 205-06931 125.000 TON | 50.00000 6250.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06937 2020.000 LFT | 1.32000 2666.40]
TEMPORARY SILT FENCE | |
0024 205-06938 311.000 LFT | 53.00000 16483.00]|
TEMPORARY SLOPE DRAIN | |
0025 206-51225 40.000 cCYs | 60.00000 2400.00]
EXCAVATION, DRY | |
0026 207-08264 7691.000 SYS | 4.35000 33455.85]
SUBGRADE TREATMENT, TYPE II | |
0027 211-06467 78.000 cCYS | 65.00000 5070.00]|
AGGREGATE FOR END BENT BACKFILL | |
0028 211-09264 606.000 cCYS | 34.00000 20604.00]|
STRUCTURE BACKFILL, TYPE 1 | |
0029 211-09266 1462.000 CYS | 70.00000 102340.00]
STRUCTURE BACKFILL, TYPE 3 | |
0030 301-07448 3230.000 TON | 22.00000 71060.00|
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 302-07455 34.000 CYS | 51.00000 1734.00 |
DENSE GRADED SUBBASE | |
0032 303-01180 1850.000 TON | 28.00000 51800.00]
COMPACTED AGGREGATE, NO. 53 | |
0033 401-06264 LUMP | 2500.00000 2500.00]
PROFILOGRAPH, HMA | |
0034 401-07390 1962.000 TON | 72.25000 141754.50]|
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0035 402-07433 580.000 TON | 95.50000 55390.00]
HMA SURFACE, TYPE B | |
0036 406-05520 1.800 TON | 720.00000 1296.00 |
ASPHALT FOR TACK COAT | |
0037 601-94689 4.000 EACH | 2450.00000 9800.00|
| |

GUARDRAIL END TREATMENT, OS
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CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1817530 I ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 601-99105 750.000 LFT | 18.25000 13687.50]|
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0039 602-06729 12.000 EACH | 13.65000 163.80]|
BARRIER DELINEATOR | |
0040 603-06040 10412.000 LFT | 5.85000 60910.20]
FENCE, FARM FIELD, 47 IN. | |
0041 609-06259 200.000 sSYS | 95.00000 19000.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0042 611-06497 2.000 EACH | 195.00000 390.00]
MAILBOX ASSEMBLY, SINGLE | |
0043 615-06490 11.000 EACH | 123.00000 1353.00]|
RIGHT OF WAY MARKER | |
0044 616-02320 443.000 SYS | 2.60000 1151.80]|
GEOTEXTILES | |
0045 616-06405 183.000 TON | 45.00000 8235.00 |
RIPRAP, REVETMENT | |
0046 621-01004 2.000 EACH | 275.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0047 621-06545 13.000 TON | 1511.00000 19643.00]|
FERTILIZER | |
0048 621-06553 2204.000 LBS | 2.58000 5686.32]
SEED MIXTURE, R | |
0049 621-06555 3009.000 LBS | 4.43000 13329.87|
SEED MIXTURE, P | |
0050 621-06557 446.000 LBS | 2.50000 1115.00]|
SEED MIXTURE, T | |
0051 621-06565 112.000 TON | 325.00000 36400.00]
MULCHING MATERIAL | |
0052 628-09402 12.000 MOS | 3500.00000 42000.00]
FIELD OFFICE, B | |
0053 628-09407 12.000 MOS | 500.00000 6000.00]
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL ,2 | |
0054 701-06011 2.000 EACH | 4000.00000 8000.00 |
DYNAMIC PILE LOAD TEST | |
0055 701-06012 2.000 EACH | 2500.00000 5000.00]
| |

TEST PILE, RESTRIKE
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CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1817530 [ ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 701-06027 2.000 EACH | 2500.00000 5000.00]
TEST PILE | | |
0057 701-93575 1445.000 LFT | 85.00000 122825.00]
PILE, STEEL H, HP 14 X 73 | |
0058 702-51005 78.200 CYS | 815.00000 63733.00]
CONCRETE, A, SUBSTRUCTURE | |
0059 702-51015 4.500 CYS | 925.00000 4162.50|
CONCRETE, B, FOOTINGS | |
0060 703-51030 5338.000 LBS | 1.80000 9608.40|
REINFORCING STEEL | |
0061 703-51032 97850.000 LBS | 1.85000 181022.50]
REINFORCING STEEL, EPOXY COATED | |
0062 704-51002 261.900 cCYs | 655.00000 171544.50]|
CONCRETE, C, SUPERSTRUCTURE | |
0063 706-05732 4.000 EACH | 1800.00000 7200.00 |
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0064 706-51020 38.200 cCYS | 850.00000 32470.00]
CONCRETE, C, RAILING | |
0065 707-05985 790.000 LFT | 340.00000 268600.00]
STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV | |
54 IN. X 20 IN. | |
0066 709-51821 LUMP | 6910.00000 6910.00]
SURFACE SEAL | |
0067 711-51070 16.000 EACH | 110.00000 1760.00 |
ANCHOR PLATE, AP 1 | |
0068 715-02246 4.000 EACH | 2000.00000 8000.00|
PIPE END SECTION, 48 IN. | |
0069 715-05019 400.000 LFT | 59.00000 23600.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0070 715-05052 400.000 LFT | 19.00000 7600.00|
PIPE, TYPE 4, CIRCULAR, 12 IN. | |
0071 715-05118 400.000 LFT | 24.00000 9600.00 |
PIPE, TYPE 1, CIRCULAR, 12 IN. | |
0072 715-05123 400.000 LFT | 36.00000 14400.00]|
PIPE, TYPE 1, CIRCULAR, 24 IN. | |
0073 715-05128 450.000 LFT | 95.00000 42750.00]
PIPE, TYPE 1, CIRCULAR, 48 IN. | |
0074 715-05169 334.000 LFT | 39.00000 13026.00]|
| |

PIPE, TYPE 3, CIRCULAR, 15 IN.
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ROUTE
CALL ORDER : 140 CONTRACT ID : IB-30086-A COUNTIES : HOWARD
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1817530 [ ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 715-05212 400.000 LFT | 33.00000 13200.00]|
PIPE, TYPE 4, CIRCULAR, 24 IN. | |
0076 715-05407 152.000 LFT | 16.65000 2530.80]
PIPE, END BENT DRAIN, 6 IN. | |
0077 715-05443 10.000 LFT | 250.00000 2500.00]
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | |
0078 715-09446 400.000 LFT | 55.00000 22000.00]
PIPE, TYPE 4, CIRCULAR, 36 IN. | |
0079 715-09447 10.000 LFT | 270.00000 2700.00]
PIPE, DRAIN TILE TERMINAL SECTION, 24 | |
IN. | | |
0080 715-09448 10.000 LFT | 540.00000 5400.00]
PIPE, DRAIN TILE, TERMINAL SECTION, 36 | |
IN. | | |
0081 715-46005 12.000 EACH | 350.00000 4200.00 |
PIPE END SECTION, 15 IN. | |
0082 731-93945 3595.000 SFT | 27.25000 97963.75]|
FACE PANELS, CONCRETE | |
0083 731-93946 3595.000 SFT | 28.10000 101019.50]
WALL ERECTION | |
0084 731-93947 248.000 LFT | 48.25000 11966.00]|
LEVELING PAD, CONCRETE | |
0085 801-04308 6.000 EACH | 550.00000 3300.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0086 801-06625 20.000 EACH | 150.00000 3000.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0087 801-06640 12.000 EACH | 250.00000 3000.00]
CONSTRUCTION SIGN, A | |
0088 801-06775 LUMP | 10000.00000 10000.00]
MAINTAINING TRAFFIC | |
0089 801-07118 96.000 LFT | 16.00000 1536.00|
BARRICADE, III-A | |
0090 802-05702 48.000 LFT | 8.50000 408.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0091 802-76035 12.000 SFT | 22.50000 270.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0092 808-03631 493.000 LFT | 3.15000 1552.95]
| |

LINE, EPOXY, SOLID, WHITE, 4 IN.
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LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1817530 [ ( ) I (
|PIONEER ASSOCIATES INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0093 808-03632 246.000 LFT | 3.15000 774.90]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0094 808-04896 62.000 LFT | 3.15000 195.30]|
LINE, EPOXY, BROKEN, YELLOW, 4 IN. | |
0095 808-06703 3787.000 LFT | 0.35000 1325.45]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0096 808-75240 935.000 LFT | 0.35000 327.25]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0097 808-75245 3739.000 LFT | 0.35000 1308.65]|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0098 202-03135 1800.000 SFT | 10.00000 18000.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0099 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0100 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0101 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0102 709-07110 1890.000 SFT | 0.85000 1606.50|
SEAL COAT, GRAFFITI RESISTANT | |
0103 601-01522 4.000 EACH | 2000.00000 8000.00|
GUARDRAIL TRANSITION TYPE TGB | |
SECTION TOTALS | $ 2,952,282.19| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,952,282.19]| 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : WAYNE

DATE : 08/15/08
PAGE : 174 -1

CALL ORDER : 174 CONTRACT ID : R -28149-C
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/18/11 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) 0400983
2494010
2494010
OTHERS
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
S 12,194,800.00 100.0000%

1 35-1917625 MILESTONE CONTRACTORS LP
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CALL ORDER 174 CONTRACT 1ID R -28149-C COUNTIES WAYNE
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1917625 | ( |
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGNS, SIGNALS AND MEDIAN CONSTRUCTION
| | |
0001 105-06845 LUMP | 185000.00000 185000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 5.000 EACH | 135.00000 675.00]
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 240.000 MOS | 105.00000 25200.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 108-01614 LUMP | 17500.00000 17500.00]|
PARTNERING OVERHEAD | |
0006 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0007 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0008 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0009 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0010 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0011 109-08463 1.000 DOL | 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0012 110-01001 LUMP | 609750.00000 609750.00]
MOBILIZATION AND DEMOBILIZATION | |
0013 201-52370 LUMP | 150000.00000 150000.00]
CLEARING RIGHT OF WAY | |
0014 202-01300 5.000 EACH | 1925.00000 9625.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0015 202-02240 365.000 m2 | 25.00000 9125.00|
PAVEMENT REMOVAL | |
0016 202-02273 2341.000 m2 | 38.00000 88958.00]
CENTER CURB, CONCRETE, REMOVE | |
0017 202-02274 4663.000 m | 20.00000 93260.00]
| |

CURB, CONCRETE, INTEGRAL, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
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ROUTE 27
CALL ORDER : 174 CONTRACT 1ID R -28149-C COUNTIES WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | | )
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-03000 LUMP | 2500.00000 2500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 0 | |
0019 202-03000 LUMP | 8200.00000 8200.00 |
HOUSES AND BUILDINGS, REMOVE , PARCEL 0 | |
0020 202-03000 LUMP | 4450.00000 4450.00|
HOUSES AND BUILDINGS, REMOVE , PARCEL 0 | |
0021 202-03000 LUMP | 2500.00000 2500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 0 | |
0022 202-03000 LUMP | 770.00000 770.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | |
0023 202-03000 LUMP | 3600.00000 3600.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
121 | | |
0024 202-03000 LUMP | 2225.00000 2225.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | |
0025 202-03000 LUMP | 770.00000 770.00]|
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | |
0026 202-03000 LUMP | 1950.00000 1950.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 2 | |
0027 202-03000 LUMP | 375.00000 375.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | |
0028 202-03000 LUMP | 1700.00000 1700.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | |
0029 202-03000 LUMP | 2350.00000 2350.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | |
0030 202-03000 LUMP | 4425.00000 4425.00|
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | |
0031 202-03000 LUMP | 2500.00000 2500.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL 9 | |
0032 202-52710 1183.000 m2 | 9.50000 11238.50]|
SIDEWALK, CONCRETE, REMOVE | |
0033 202-74035 118.000 EACH | 40.00000 4720.00 |
SIGN, REMOVE | |
0034 202-91385 58.000 EACH | 500.00000 29000.00]
INLET, REMOVE | |
0035 202-93047 2.000 EACH | 625.00000 1250.00|
MANHOLE, REMOVE | |
0036 203-02000 28210.000 m3 | 29.00000 818090.00]|
| |

EXCAVATION, COMMON



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
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TABULATION OF BIDS
ROUTE 27
CALL ORDER 174 CONTRACT ID : R -28149-C COUNTIES WAYNE
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 I ( [ )
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 205-06933 2.000 EACH | 131.00000 262.00]| [
TEMPORARY DITCH INLET PROTECTION | |
0038 205-06937 710.000 m | 4.45000 3159.50]
TEMPORARY SILT FENCE | |
0039 207-08267 6816.000 m2 | 22.00000 149952.00]|
SUBGRADE TREATMENT, TYPE IIIA | |
0040 207-08268 28705.000 m2 | 22.00000 631510.00]
SUBGRADE TREATMENT, TYPE IV | |
0041 210-06899 3.000 EACH | 3165.00000 9495.00|
RADIO | | |
0042 211-09264 7455.000 m3 | 31.00000 231105.00]
STRUCTURE BACKFILL, TYPE 1 | |
0043 301-07448 313.000 Mg | 27.00000 8451.00|
COMPACTED AGGREGATE, NO. 53, BASE | |
0044 303-07449 26.000 Mg | 63.00000 1638.00 |
COMPACTED AGGREGATE, NO. 73 | |
0045 306-08034 48386.000 m2 | 1.75000 84675.50]|
MILLING, ASPHALT, 38 mm | |
0046 306-08043 3600.000 m2 | 3.50000 12600.00]
MILLING, TRANSITION | |
0047 401-07335 5852.000 Mg | 163.95000 959435.40|
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | |
0048 401-07404 1970.000 Mg | 136.25000 268412.50]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | |
0049 401-07409 8821.000 Mg | 107.50000 948257.50]|
QC/QA-HMA, 4, 64, BASE, 25.0 mm | |
0050 401-07430 3885.000 Mg | 116.75000 453573.75|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | |
mm | | |
0051 406-05520 37.000 Mg | 1035.00000 38295.00]
ASPHALT FOR TACK COAT | |
0052 601-01522 1.000 EACH | 2650.00000 2650.00]
GUARDRAIL TRANSITION TYPE TGB | |
0053 601-08434 1.000 EACH | 1060.00000 1060.00]
GUARDRAIL END TREATMENT, TYPE OS, SPARE | |
PARTS PACKAGE, STAGE 2 | |
0054 601-94689 1.000 EACH | 3350.00000 3350.00]
GUARDRAIL END TREATMENT, OS | |
0055 601-95434 10.500 m | 1090.00000 11445.00]|
HANDRAIL, STEEL PIPE, 37.5 mm | |
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CALL ORDER 174 CONTRACT ID R -28149-C COUNTIES WAYNE
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
I ( 1 ) 35-1917625 I ( ) I )
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 601-99105 103.000 m | 68.75000 7081.25]|
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0057 603-03829 655.500 m | 44.00000 28842.00]
FENCE , TREE PROTECTION | |
0058 604-06070 5372.000 m2 | 60.00000 322320.00]
SIDEWALK, CONCRETE | |
0059 604-07483 221.000 Mg | 139.85000 30906.85]
HMA FOR SIDEWALK | |
0060 604-07900 12.000 m2 | 360.00000 4320.00]|
CURB RAMP, CONCRETE, F | |
0061 604-07901 180.000 m2 | 360.00000 64800.00]
CURB RAMP, CONCRETE, G | |
0062 604-07902 22.000 m2 | 360.00000 7920.00|
CURB RAMP, CONCRETE, H | |
0063 604-44251 1.100 m3 | 2700.00000 2970.00]|
STEPS, CONCRETE | |
0064 605-06090 26.000 m | 64.00000 1664.00|
CURB, INTEGRAL, CONCRETE | |
0065 605-06105 7.000 m | 96.00000 672.00]|
CURB, INTEGRAL, CONCRETE, MODIFIED | |
0066 605-06120 483.000 m | 110.00000 53130.00]
CURB, CONCRETE | |
0067 605-06140 4836.000 m | 70.00000 338520.00]
CURB AND GUTTER, CONCRETE | |
0068 605-06255 423.000 m2 | 139.00000 58797.00]
CENTER CURB, D, CONCRETE | |
0069 610-07487 3423.000 Mg | 133.25000 456114.75|
HMA FOR APPROACHES, TYPE B | |
0070 610-08446 2625.000 m2 | 90.00000 236250.00]
PCCP FOR APPROACHES, 150 mm | |
0071 610-09108 3064.000 m2 | 119.00000 364616.00]
PCCP FOR APPROACHES, 225 mm | |
0072 611-06497 68.000 EACH | 189.25000 12869.00]|
MAILBOX ASSEMBLY, SINGLE | |
0073 615-06490 135.000 EACH | 132.00000 17820.00]|
RIGHT OF WAY MARKER | |
0074 615-06500 7.000 EACH | 615.00000 4305.00 |
MONUMENT, A | |
0075 615-06527 4.000 EACH | 578.00000 2312.00]
| |

MONUMENT, SECTION CORNER
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ROUTE 27
CALL ORDER : 174 CONTRACT 1ID R -28149-C COUNTIES WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | | )
IMILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 621-01004 3.000 EACH | 770.00000 2310.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0077 621-02770 515.000 m2 | 3.90000 2008.50]
EROSION CONTROL BLANKET | |
0078 621-04258 5.500 kg | 690.00000 3795.00]
SEED MIXTURE | |
0079 621-04316 12.000 m | 14.60000 175.20]
SPADE EDGE | |
0080 621-06545 0.570 Mg | 2105.00000 1199.85]|
FERTILIZER | |
0081 621-06567 353.000 kL | 10.85000 3830.05]
WATER | | |
0082 621-06570 210.300 m3 | 165.00000 34699.50]
TOP SOIL | | |
0083 621-06575 19580.000 m2 | 3.50000 68530.00 |
SODDING, NURSERY | |
0084 621-98038 220.100 m3 | 94.60000 20821.46]|
MULCH, HARDWOOD SHREDDED BARK | |
0085 622-01937 747.000 EACH | 14.75000 11018.25]
PLANT , ORNAMENTAL GRASS | |
0086 622-05641 48.000 EACH | 63.10000 3028.80]
PLANT, DECIDUOUS SHRUB, OVER 900 TO | |
1200 mm | | |
0087 622-05649 107.000 EACH | 294.50000 31511.50]
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | |
32 TO 50 mm | |
0088 622-05650 44,000 EACH | 436.00000 19184.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 50 TO 63 mm | |
0089 622-05654 367.000 EACH | 12.65000 4642.55]
PLANT, PERENNIAL | |
0090 628-09403 48.000 MOS | 1900.00000 91200.00]|
FIELD OFFICE, C | |
0091 703-51030 24.000 kg | 8.90000 213.60]
REINFORCING STEEL | |
0092 714-07665 LUMP | 33150.00000 33150.00|
RETAINING WALL , FINISH TYPE 3 | |
0093 715-05024 35.000 m | 340.00000 11900.00]|
PIPE, TYPE 2, CIRCULAR, 900 mm | |
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ROUTE 27
CALL ORDER : 174 CONTRACT ID : R -28149-C COUNTIES WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE

I ( 1 ) 35-1917625 | ( |
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT

+ + +
0094 715-05048 5468.000 m | 12.35000 67529.80|
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0095 715-05149 4271.000 m | 168.00000 717528.00]
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0096 715-05151 674.000 m | 158.00000 106492.00]|
PIPE, TYPE 2, CIRCULAR, 375 mm | |
0097 715-05152 465.000 m | 189.00000 87885.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | |
0098 715-05154 19.500 m | 365.00000 7117.50]|
PIPE, TYPE 2, CIRCULAR, 600 mm | |
0099 715-08307 754.000 Mg | 145.00000 109330.00]
HMA FOR STRUCTURE INSTALLATION, TYPE D | |
0100 715-09064 5462.000 m | 2.90000 15839.80]
VIDEO INSPECTION FOR PIPE | |
0101 715-46040 1.000 EACH | 675.00000 675.00]
PIPE END SECTION, 900 mm | |
0102 718-06532 1000.000 m | 3.80000 3800.00]
VIDEO INSPECTION FOR UNDERDRAINS | |
0103 718-52610 1128.000 m3 | 44.85000 50590.80]
AGGREGATE FOR UNDERDRAINS | |
0104 718-99153 16622.000 m2 | 2.05000 34075.10]
GEOTEXTILES FOR UNDERDRAIN | |
0105 720-01894 1.000 EACH | 895.00000 895.00 |
CASTING, FURNISH AND ADJUST TO GRADE | |
0106 720-44000 78.000 EACH | 600.00000 46800.00]
CASTING, ADJUST TO GRADE | |
0107 720-44296 3.000 EACH | 365.00000 1095.00|
CAP INLET | |
0108 720-45035 1.000 EACH | 1875.00000 1875.00]|

INLET, F7 | | |
0109 720-45075 1.000 EACH | 2350.00000 2350.00]

INLET, R13 | | |
0110 720-45265 1.000 EACH | 1870.00000 1870.00]|
PIPE CATCH BASIN, 375 mm | |
0111 720-45410 10.000 EACH | 3500.00000 35000.00]
MANHOLE, C4 | |
0112 720-45605 30.000 m | 1900.00000 57000.00]
STRUCTURE, MANHOLE, RECONSTRUCT | |
0113 720-93409 35.000 EACH | 2500.00000 87500.00]

| |

INLET, B15, MODIFIED
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ROUTE : 27
CALL ORDER : 174 CONTRACT ID : R -28149-C COUNTIES : WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE

| ( 1 ) 35-1917625 | ( ) |
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

+ + +
0114 720-95157 2.000 EACH | 2875.00000 5750.00]
CATCH BASIN, R13, MODIFIED | |
0115 720-95422 7.000 EACH | 16500.00000 115500.00]
MANHOLE, J4 | |
0lle 720-98174 4.000 EACH | 2500.00000 10000.00]

INLET, B15 | | |
0117 720-98555 142.000 EACH | 2300.00000 326600.00]

INLET, C15 | | |
0118 720-99416 13.000 EACH | 2815.00000 36595.00]
CATCH BASIN, B15 | |
0119 720-99417 22.000 EACH | 2650.00000 58300.00]
CATCH BASIN, C15 | |
0120 732-08419 558.000 m2 | 95.00000 53010.00]
MODULAR BLOCK WALL | |
0121 732-08420 748.000 m2 | 450.00000 336600.00]
MODULAR BLOCK WALL WITH GROUND | |
REINFORCEMENT | |
0122 732-08421 1306.000 m2 | 139.00000 181534.00]
MODULAR BLOCK WALL ERECTION | |
0123 801-01504 97.000 EACH | 47.20000 4578.40|
TEMPORARY PAVEMENT MESSAGE MARKING, | |
LANE INDICATION ARROW | |
0124 801-03290 2.000 EACH | 940.00000 1880.00|
CONSTRUCTION SIGN, C | |
0125 801-06203 30053.000 m | 0.46000 13824.38]|
TEMPORARY PAVEMENT MARKING, 100 mm | |
0126 801-06207 10793.000 m | 3.25000 35077.25]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |

100 mm | | |
0127 801-06211 68.000 EACH | 64.00000 4352.00]|
TEMPORARY PAVEMENT MESSAGE MARKING, | |
REMOVABLE, LANE INDICATION ARROW | |
0128 801-06577 308.000 m | 19.65000 6052.20]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |

600 mm | | |
0129 801-06640 49.000 EACH | 625.00000 30625.00]
CONSTRUCTION SIGN, A | |
0130 801-06645 2.000 EACH | 205.00000 410.00]

| |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
PAGE : 174 -9

ROUTE : 27
CALL ORDER : 174 CONTRACT ID : R -28149-C COUNTIES : WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
I ( 1 ) 35-1917625 I ( ) I )
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0131 801-06710 600.000 DAY | 26.50000 15900.00]| [
FLASHING ARROW SIGN | |
0132 801-06775 LUMP | 584613.06000 584613.06]
MAINTAINING TRAFFIC | |
0133 801-07119 87.000 m | 151.00000 13137.00]|
BARRICADE, III-B | |
0134 801-07612 692.000 m | 5.25000 3633.00]
TEMPORARY PAVEMENT MARKING, 600 mm | |
0135 801-94295 1.000 EACH | 650.00000 650.00]
SIGNAL HEAD, RELOCATE | |
0136 802-05701 72.000 m | 60.85000 4381.20]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0137 802-05702 72.000 m | 50.45000 3632.40]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | |
BASE | | |
0138 802-76025 59.000 m2 | 190.00000 11210.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0139 802-76035 11.000 m2 | 193.25000 2125.75]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND 2.54 mm THICKNESS | |
0140 802-76045 32.000 m2 | 208.00000 6656.00]
SIGN, SHEET ENCAPSULATED LENS WITH | |
LEGEND, 3.18 mm THICKNESS | |
0141 805-01815 17.000 EACH | 2175.00000 36975.00]|
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | |
0142 805-01842 46.000 EACH | 998.00000 45908.00]
HANDHOLE, SIGNAL | |
0143 805-02087 LUMP | 5500.00000 5500.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0144 805-02152 6.000 EACH | 620.00000 3720.00]
PEDESTRIAN SIGNAL HEAD WITH | |
INTERNATIONAL SYMBOLS, 450mm | |
0145 805-02328 4894.000 m | 0.73000 3572.62]
SIGNAL CABLE, 1C 14GA. | |
0146 805-02373 812.000 m | 13.00000 10556.00]
| |

INTERCONNECT CABLE, FIBER OPTIC



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
PAGE : 174 -10

ROUTE 27
CALL ORDER : 174 CONTRACT 1ID R -28149-C COUNTIES WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1917625 | | )
|[MILESTONE CONTRACTORS LP |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0147 805-06592 2142.000 m | 62.00000 132804.00]|
CONDUIT, STEEL, GALVANIZED, 50 mm | |
0148 805-78106 1.000 EACH | 12700.00000 12700.00]
CONTROLLER AND CABINET, MASTER, MENU | |
DRIVEN, 8 PHASE | |
0149 805-78109 3.000 EACH | 9875.00000 29625.00]
CONTROLLER AND CABINET, SECONDARY, MENU | |
DRIVEN, 8 PHASE | |
0150 805-78205 35.000 EACH | 662.00000 23170.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | |
AMBER, GREEN | |
0151 805-78230 7.000 EACH | 1019.00000 7133.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0152 805-78370 6.000 EACH | 255.00000 1530.00|
PEDESTRIAN PUSH BUTTON | |
0153 805-78415 17.000 EACH | 1480.00000 25160.00]
SPAN, CATENARY, AND TETHER | |
0154 805-78420 17.000 EACH | 303.50000 5159.50]
DISCONNECT HANGER | |
0155 805-78445 5.000 EACH | 599.00000 2995.00]
SIGNAL SERVICE , METERED | |
0156 805-78467 75.000 m | 12.30000 922.50|
SIGNAL CABLE, 3C 8GA. | |
0157 805-78480 435.000 m | 7.15000 3110.25]
SIGNAL CABLE, 3C 14GA. | |
0158 805-78485 782.000 m | 8.50000 6647.00]
SIGNAL CABLE, 5C 14GA. | |
0159 805-78490 1592.000 m | 8.95000 14248.40|
SIGNAL CABLE, 7C 14GA. | |
0160 805-78510 3402.000 m | 4.95000 16839.90]
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0161 805-78746 923.000 m | 30.50000 28151.50]
PREFORMED LOOP DETECTORS | |
0162 805-78785 35.000 EACH | 965.00000 33775.00]
SIGNAL DETECTOR HOUSING | |
0163 805-78795 1914.000 m | 23.15000 44309.10]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0164 805-78925 4.000 EACH | 1325.00000 5300.00]
| | |

CONTROLLER CABINET FOUNDATION, Pl



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
PAGE : 174 -11

ROUTE : 27
CALL ORDER : 174 CONTRACT 1ID R -28149-C COUNTIES : WAYNE
LETTING DATE : 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1917625 ( ) ( )

LINE NO / ITEM CODE / ALT

(
MILESTONE CONTRACTORS LP

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0165 805-81032 17.000 EACH | 4000.00000 68000.00]|
SIGNAL STRAIN POLE, STEEL, 9.2m | |
0166 805-92504 53.000 EACH | 228.00000 12084.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0167 808-06701 1468.000 m | 1.09000 1600.12]|
LINE, THERMOPLASTIC, BROKEN, WHITE, | |
100mm | | |
0168 808-06703 1512.000 m | 1.09000 1648.08|
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0169 808-75240 1014.000 m | 1.09000 1105.26|
LINE, THERMOPLASTIC, BROKEN, YELLOW, | |
100mm | | |
0170 808-75245 6798.000 m | 1.09000 7409.82]|
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
0171 808-75297 308.000 m | 14.00000 4312.00|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 600 mm | |
0172 808-75300 972.000 m | 3.40000 3304.80]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 150 mm | |
0173 808-75320 68.000 EACH | 64.00000 4352.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0174 808-75325 55.000 EACH | 90.25000 4963.75]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0175 808-75998 710.000 EACH | 19.50000 13845.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 12,194,800.00]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 12,194,800.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 190 -1

VENDOR RANKING

CALL ORDER : 190 CONTRACT ID : R -29090-A COUNTIES : JASPER
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/24/08 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) : 166100D
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 284,751.01 100.0000%
2 35-1917625 MILESTONE CONTRACTORS LP $ 299,985.50 105.3501%
$ 335,695.07 117.8907%

3 35-0918397 RIETH RILEY CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 190 -2
TABULATION OF BIDS
ROUTE : 114
CALL ORDER : 190 CONTRACT 1ID R -29090-A COUNTIES : JASPER
LETTING DATE : 08/06/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397

LINE NO / ITEM CODE / ALT

|[E & B PAVING INC

|[MILESTONE CONTRACTORS LP

|RIETH RILEY CONSTRUCTION

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 4850.00000 4850.00| 5600.00000 5600.00] 7413.75000 7413.75
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0007 110-01001 LUMP | 14200.00000 14200.00]| 15000.00000 15000.00]| 35788.48000 35788.48
MOBILIZATION AND DEMOBILIZATION | |
0008 201-52370 LUMP | 11300.00000 11300.00] 14000.00000 14000.00] 8390.97000 8390.97
CLEARING RIGHT OF WAY | |
0009 202-02264 4.000 EACH | 900.00000 3600.00] 2300.00000 9200.00| 1116.91000 4467.64
TREE, 42 IN., REMOVE | |
0010 202-02278 427.400 LFT | 20.00000 8548.00 | 3.50000 1495.90| 12.05000 5150.17
CURB, CONCRETE, REMOVE | |
0011 202-02928 2.000 EACH | 750.00000 1500.00] 875.00000 1750.00]| 769.06000 1538.12
CATCH BASIN, REMOVE | |
0012 203-02000 508.000 CYS | 45.00000 22860.00] 25.00000 12700.00]| 53.62000 27238.96
EXCAVATION, COMMON | |
0013 203-02070 55.000 cCYsS | 65.00000 3575.00] 48.00000 2640.00] 85.31000 4692.05
BORROW | | |
0014 205-06937 416.000 LFT | 2.42000 1006.72| 3.50000 1456.00 | 4.89000 2034.24
TEMPORARY SILT FENCE | |
0015 207-08268 847.300 SYS | 20.00000 16946.00| 22.50000 19064.25]| 62.55000 52998.62
SUBGRADE TREATMENT, TYPE IV | |
0016 211-02050 1.900 cCyYys | 310.00000 589.00] 30.00000 57.00] 285.28000 542.03
B BORROW | | |
0017 301-07448 97.600 TON | 45.00000 4392.00 | 35.00000 3416.00] 77.86000 7599.14
COMPACTED AGGREGATE, NO. 53, BASE | |
0018 306-08036 2093.800 SYS | 5.90000 12353.42]| 4.50000 9422.10]| 6.80000 14237.84
|

MILLING, ASPHALT, 2 IN.



TEMPORARY PAVEMENT MARKING, REMOVABLE, |

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 190 -3
TABULATION OF BIDS
ROUTE : 114
CALL ORDER : 190 CONTRACT ID : R -29090-A COUNTIES : JASPER
LETTING DATE : 08/06/08 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC IMILESTONE CONTRACTORS LP |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 401-07334 229.000 TON | 140.00000 32060.00] 144.00000 32976.00] 161.22000 36919.38
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0020 401-07403 189.000 TON | 135.00000 25515.00| 128.00000 24192.00 | 130.61000 24685.29
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0021 401-07408 286.900 TON | 130.00000 37297.00] 113.00000 32419.70] 99.93000 28669.92
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0022 406-05520 0.700 TON | 450.00000 315.00] 900.00000 630.00] 454.13000 317.89
ASPHALT FOR TACK COAT | |
0023 604-07897 19.200 SYS | 270.00000 5184.00] 350.00000 6720.00] 210.09000 4033.73
CURB RAMP, CONCRETE, C | |
0024 604-91531 42.600 SYS | 120.00000 5112.00] 75.00000 3195.00] 117.55000 5007.63
SIDEWALK, CONCRETE, 4 IN. | |
0025 605-06120 403.600 LFT | 32.00000 12915.20]| 35.00000 14126.00]| 38.17000 15405.41
CURB, CONCRETE | |
0026 610-07486 24.300 TON | 180.00000 4374.00 | 250.00000 6075.00] 224.06000 5444.66
HMA FOR APPROACHES, TYPE A | |
0027 610-07712 212.300 SYS | 85.00000 18045.50]| 75.00000 15922.50]| 64.46000 13684.86
PCCP FOR APPROACHES, 6 IN. | |
0028 615-06490 9.000 EACH | 150.00000 1350.00] 175.00000 1575.00 | 301.06000 2709.54
RIGHT OF WAY MARKER | |
0029 615-06505 6.000 EACH | 575.00000 3450.00] 850.00000 5100.00] 189.18000 1135.08
MONUMENT, B | |
0030 621-06574 633.700 SYS | 6.86000 4347.18]| 7.00000 4435.90] 6.86000 4347.18
SODDING | | |
0031 628-09408 6.000 MOS | 400.00000 2400.00] 1000.00000 6000.00]| 420.40000 2522.40
MOBILE LAPTOP COMPUTER SYSTEM , 2 EACH | |
0032 628-09409 6.000 MOS | 150.00000 900.00| 650.00000 3900.00] 129.75000 778.50
MOBILE INTERNET SERVICE , 2 EACH | |
0033 715-05146 7.000 LFT | 120.00000 840.00] 120.00000 840.00] 139.73000 978.11
PIPE, TYPE 2, CIRCULAR, 6 IN. | |
0034 720-44000 2.000 EACH | 500.00000 1000.00] 650.00000 1300.00] 851.33000 1702.66
CASTING, ADJUST TO GRADE | |
0035 720-45250 1.000 EACH | 4500.00000 4500.00| 2800.00000 2800.00] 2786.63000 2786.63
CATCH BASIN, K10 | |
0036 720-94157 1.000 EACH | 4500.00000 4500.00| 3200.00000 3200.00] 2770.50000 2770.50
MANHOLE, C , TYPE 8 CASTNG | |
0037 801-06207 311.000 LEFT | 1.10000 342.10] 1.85000 575.35] 1.60000 497.60
|
|

4 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 190 -4
TABULATION OF BIDS
ROUTE 114
CALL ORDER 190 CONTRACT 1ID R -29090-A COUNTIES JASPER
LETTING DATE 08/06/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC |[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-06640 12.000 EACH | 160.00000 1920.00] 120.00000 1440.00] 110.00000 1320.00
CONSTRUCTION SIGN, A | |
0039 801-06645 3.000 EACH | 60.00000 180.00| 60.00000 180.00| 50.00000 150.00
CONSTRUCTION SIGN, B | |
0040 801-06775 LUMP | 4500.00000 4500.00] 30000.00000 30000.00] 1191.00000 1191.00
MAINTAINING TRAFFIC | |
0041 802-05701 100.500 LFT | 18.00000 1809.00| 15.00000 1507.50]| 8.75000 879.38
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0042 802-07060 16.000 EACH | 100.00000 1600.00]| 95.00000 1520.00]| 185.00000 2960.00
SIGN, SHEET, RELOCATE | |
0043 802-76025 48.000 SFT | 17.00000 816.00| 30.00000 1440.00| 20.25000 972.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0044 808-06703 267.600 LFT | 1.10000 294.36| 0.75000 200.70] 0.58000 155.21
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0045 808-75245 192.000 LFT | 1.10000 211.20] 0.75000 144.00] 0.58000 111.36
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0046 808-75297 62.800 LFT | 4.88000 306.46 | 4.50000 282.60] 3.65000 229.22
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0047 808-75300 208.500 LFT | 1.90000 396.15] 1.20000 250.20] 0.99000 206.42
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0048 808-92027 821.200 LFT | 3.10000 2545.72 1.50000 1231.80]| 1.25000 1026.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
SECTION TOTALS | S 284,751.01| S 299,985.50]| S 335,695.07
+ + +
CONTRACT TOTALS | $ 284,751.01] $ 299,985.50] $ 335,695.07




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 200 -1
VENDOR RANKING

CALL ORDER : 200 CONTRACT ID : R -29455-A COUNTIES : ELKHART
LETTING DATE : 08/06/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 11/05/10 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9920048
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1489621 HRP CONSTRUCTION INC $ 7,383,761.58 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 7,495,933.84 101.5192%
3 38-1625197 SELGE CONSTRUCTION CO INC $ 7,503,445.68 101.6209%
4 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 8,097,790.14 109.6703%
5 35-1185040 NIBLOCK EXCAVATING INC $ 8,169,245.00 110.6380%
6 35-0997978 PHEND & BROWN INC $ 9,984,912.17 135.2280%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 200 -2
TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1489621 | ( 2 ) 35-0918397 | ( 3 ) 38-1625197
|HRP CONSTRUCTION INC |[RIETH RILEY CONSTRUCTION | SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 111000.00000 111000.00]| 88000.00000 88000.00| 106000.00000 106000.00
CONSTRUCTION ENGINEERING | |
0002 108-01614 LUMP | 13500.00000 13500.00] 14000.00000 14000.00] 13250.00000 13250.00
PARTNERING OVERHEAD | |
0003 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0004 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 368000.00000 368000.00| 473000.00000 473000.00] 469000.00000 469000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 149000.00000 149000.00]| 96000.00000 96000.00| 140500.00000 140500.00
CLEARING RIGHT OF WAY | |
0010 202-01261 2.000 EACH | 800.00000 1600.00 | 850.00000 1700.00]| 800.00000 1600.00
TESTING FOR ASBESTOS | |
0011 202-01300 1.000 EACH | 2200.00000 2200.00] 3200.00000 3200.00] 2200.00000 2200.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0012 202-02278 911.000 LFT | 3.00000 2733.00] 6.60000 6012.60] 6.00000 5466.00
CURB, CONCRETE, REMOVE | |
0013 202-02928 5.000 EACH | 125.00000 625.00] 130.00000 650.00] 200.00000 1000.00
CATCH BASIN, REMOVE | |
0015 202-03000 LUMP | 9500.00000 9500.00 | 10000.00000 10000.00] 10030.00000 10030.00
HOUSES AND BUILDINGS, REMOVE PARCEL NO. | |
56 | | |
0016 202-74025 22.000 LFT | 15.00000 330.00] 2.60000 57.20] 15.00000 330.00
FENCE, REMOVE | |
0017 202-74035 40.000 EACH | 23.00000 920.00 | 16.00000 640.00] 100.00000 4000.00
SIGN, REMOVE | |
0018 202-90277 3.000 EACH | 315.00000 945.00] 480.00000 1440.00]| 100.00000 300.00
|

DETECTOR HOUSING, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 200 -3
TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1489621 | ( 2 ) 35-0918397 | ( 3 ) 38-1625197
|HRP CONSTRUCTION INC |[RIETH RILEY CONSTRUCTION | SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-91385 2.000 EACH | 125.00000 250.00] 130.00000 260.00] 200.00000 400.00
INLET, REMOVE | |
0020 202-93047 1.000 EACH | 200.00000 200.00] 210.00000 210.00] 300.00000 300.00
MANHOLE, REMOVE | |
0021 203-02000 21890.000 cCYS | 21.00000 459690.00| 8.40000 183876.00]| 16.90000 369941.00
EXCAVATION, COMMON | |
0022 205-06933 4.000 EACH | 100.00000 400.00 | 110.00000 440.00 | 100.00000 400.00
TEMPORARY DITCH INLET PROTECTION | |
0023 205-06937 5280.000 LFT | 1.34000 7075.20| 1.45000 7656.00 | 1.34000 7075.20
TEMPORARY SILT FENCE | |
0024 207-08263 49470.000 SYS | 12.00000 593640.00] 14.25000 704947.50] 13.75000 680212.50
SUBGRADE TREATMENT, TYPE IA | |
0025 207-08267 6845.000 SYS | 10.00000 68450.00] 9.20000 62974.00] 13.95000 95487.75
SUBGRADE TREATMENT, TYPE IIIA | |
0026 210-07739 194.000 EACH | 200.00000 38800.00] 130.00000 25220.00] 63.00000 12222.00
TEMPORARY INLET PROTECTION | |
0027 210-07739 1.000 EACH | 500.00000 500.00] 4100.00000 4100.00]| 250.00000 250.00
TEMPORARY SEDIMENT CONTROL, INLET | |
FILTERS CLEANING | |
0028 210-07764 LUMP | 25900.00000 25900.00] 26000.00000 26000.00] 18120.00000 18120.00
IRRIGATION SYSTEM | |
0029 210-09164 637.000 SYS | 85.00000 54145.00] 90.50000 57648.50] 85.00000 54145.00
PAVING SYSTEM POROUS GREEN | |
0030 211-09264 36524.000 CYS | 0.01000 365.24] 0.01000 365.24] 0.01000 365.24
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09265 180.000 CYS | 35.00000 6300.00] 37.25000 6705.00] 50.00000 9000.00
STRUCTURE BACKFILL, TYPE 2 | |
0032 211-09267 9.000 CYS | 60.00000 540.00] 63.75000 573.75] 330.00000 2970.00
STRUCTURE BACKFILL, TYPE 4 | |
0033 302-07455 259.000 cCyYs | 55.00000 14245.00]| 33.75000 8741.25]| 46.50000 12043.50
DENSE GRADED SUBBASE | |
0034 303-07449 263.000 TON | 30.00000 7890.00 | 23.00000 6049.00] 33.00000 8679.00
COMPACTED AGGREGATE, NO. 73 | |
0035 304-07491 55.000 TON | 92.25000 5073.75] 92.25000 5073.75] 92.25000 5073.75
HMA PATCHING, TYPE C | |
0036 304-07493 47.000 TON | 120.00000 5640.00] 120.00000 5640.00] 120.00000 5640.00
WIDENING WITH HMA, TYPE B | |
0037 306-08034 2809.000 SYS | 1.50000 4213.50]| 3.95000 11095.55] 3.55000 9971.95
MILLING, ASPHALT, 1 1/2 IN. | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 200 -4
TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER : 200 CONTRACT 1ID -29455-A COUNTIES ELKHART
LETTING DATE : 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
1 ) 35-1489621 | ( 35-0918397 | ( ) 38-1625197

LINE NO / ITEM CODE / ALT

(
HRP CONSTRUCTION INC

|RIETH RILEY CONSTRUCTION

| SELGE CONSTRUCTION CO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 307-05402 1012.000 SYS | 107.00000 108284.00]| 120.00000 121440.00]| 59.60000 60315.20
CEMENT CONCRETE PAVEMENT, COLORED AND | |
PATTERNED | | |
0039 401-07334 3784.000 TON | 85.25000 322586.00] 85.25000 322586.00] 85.25000 322586.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0040 401-07403 5906.000 TON | 61.50000 363219.00] 61.50000 363219.00] 61.50000 363219.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0041 401-07408 20600.000 TON | 48.00000 988800.00]| 48.00000 988800.00]| 48.00000 988800.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0042 406-05520 45.000 TON | 1.00000 45.00] 1.00000 45.00] 1.00000 45.00
ASPHALT FOR TACK COAT | |
0043 502-06457 775.000 SYS | 41.50000 32162.50] 59.25000 45918.75| 43.00000 33325.00
PCCP, 9 IN. | | |
0044 603-03398 351.000 LFT | 20.00000 7020.00| 21.25000 7458.75]| 19.00000 6669.00
FENCE, RELOCATE | |
0045 604-07894 14.000 SYS | 113.00000 1582.00| 130.00000 1820.00| 83.00000 1162.00
CURB RAMP, CONCRETE, A | |
0046 604-07897 143.000 SYS | 107.00000 15301.00] 140.00000 20020.00] 87.00000 12441.00
CURB RAMP, CONCRETE, C | |
0047 604-07901 92.000 SYS | 123.00000 11316.00] 120.00000 11040.00] 91.50000 8418.00
CURB RAMP, CONCRETE, G | |
0048 604-07904 164.000 SYS | 57.00000 9348.00| 100.00000 16400.00]| 88.50000 14514.00
CURB RAMP, CONCRETE, L | |
0049 604-91531 6542.000 SYS | 25.00000 163550.00] 38.00000 248596.00] 23.40000 153082.80
SIDEWALK, CONCRETE, 4 IN. | |
0050 605-06120 1573.000 LFT | 13.50000 21235.50] 26.50000 41684.50]| 15.20000 23909.60
CURB, CONCRETE | |
0051 605-06121 874.000 LFT | 21.00000 18354.00] 22.25000 19446.50] 17.40000 15207.60
CURB, CONCRETE, B | |
0052 605-06155 15407.000 LFT | 12.00000 184884.00]| 13.25000 204142.75] 13.30000 204913.10
CURB AND GUTTER, CONCRETE, MODIFIED | |
0053 605-06235 55.000 LFT | 47.50000 2612.50] 160.00000 8800.00 | 57.80000 3179.00
CENTER CURB, D, CONCRETE, MODIFIED | |
0054 610-07487 334.000 TON | 110.00000 36740.00] 110.00000 36740.00] 110.00000 36740.00
HMA FOR APPROACHES, TYPE B | |
0055 610-08446 2518.000 SYS | 31.00000 78058.00 | 40.75000 102608.50] 40.40000 101727.20
PCCP FOR APPROACHES, 6 IN. | |
0056 610-09108 2834.000 SYS | 44.50000 126113.00]| 47.50000 134615.00]| 47.80000 135465.20
|

PCCP FOR APPROACHES, 9 IN.
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CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1489621 | ( 2 ) 35-0918397 | ( 3 ) 38-1625197
|HRP CONSTRUCTION INC |[RIETH RILEY CONSTRUCTION | SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 611-06497 62.000 EACH | 170.00000 10540.00]| 150.00000 9300.00]| 129.00000 7998.00
MAILBOX ASSEMBLY, SINGLE | |
0058 615-06505 21.000 EACH | 950.00000 19950.00] 530.00000 11130.00] 500.00000 10500.00
MONUMENT, B | |
0059 615-06510 2.000 EACH | 625.00000 1250.00]| 370.00000 740.00] 350.00000 700.00
MONUMENT, C | |
0060 615-06527 1.000 EACH | 625.00000 625.00] 430.00000 430.00 | 400.00000 400.00
MONUMENT, SECTION CORNER | |
0061 616-02320 32.000 sSYS | 3.00000 96.00] 15.00000 480.00] 12.00000 384.00
GEOTEXTILES | |
0062 616-06405 17.000 TON | 50.00000 850.00 | 160.00000 2720.00] 85.00000 1445.00
RIPRAP, REVETMENT | |
0063 621-01004 4.000 EACH | 450.00000 1800.00]| 480.00000 1920.00]| 450.00000 1800.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0064 621-02363 1000.000 sSYS | 0.90000 900.00 | 0.95000 950.00 | 0.90000 900.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0065 621-04317 723.000 SYS | 0.70000 506.10] 0.75000 542.25] 0.70000 506.10
MULCHED SEEDING BUFFALO GRASS | |
0066 621-06559 1940.000 sSYS | 0.75000 1455.00 | 0.80000 1552.00| 0.75000 1455.00
MULCHED SEEDING, R | |
0067 621-06567 78.000 kGAL | 1.00000 78.00] 1.05000 81.90] 1.00000 78.00
WATER | | |
0068 621-06575 21436.000 SYS | 2.72000 58305.92 2.90000 62164.40] 2.72000 58305.92
SODDING, NURSERY | |
0069 621-98038 138.000 CYS | 72.00000 9936.00| 76.50000 10557.00]| 72.00000 9936.00
MULCH, HARDWOOD SHREDDED BARK | |
0070 622-05635 32.000 EACH | 60.75000 1944.00| 64.75000 2072.00] 60.75000 1944.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | |
BROAD SPREADING, SEMISPREADING, OVER 24 | |
TO 36 IN. | | |
0071 622-05638 68.000 EACH | 46.75000 3179.00] 49.75000 3383.00] 46.75000 3179.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0072 622-05639 56.000 EACH | 53.50000 2996.00] 57.00000 3192.00] 53.50000 2996.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | |
IN. | | |
0073 622-05645 48.000 EACH | 285.00000 13680.00] 300.00000 14400.00] 285.00000 13680.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | |
|

72 TO 96 IN.
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+ + +
0074 622-05654 508.000 EACH | 14.65000 7442.20]| 15.50000 7874.00] 14.65000 7442.20
PLANT, PERENNIAL | |
0075 622-98200 12.000 EACH | 35.00000 420.00| 37.25000 447.00 | 35.00000 420.00
SIGN, DO NOT DISTURB | |
0076 628-09402 24.000 MOS | 1750.00000 42000.00]| 2200.00000 52800.00] 1825.00000 43800.00
FIELD OFFICE, B | |
0077 710-51864 6.000 EACH | 2750.00000 16500.00] 2900.00000 17400.00] 925.00000 5550.00
FIELD DRILLED HOLE | |
0078 711-90932 611.000 LFT | 6.15000 3757.65] 6.55000 4002.05]| 6.15000 3757.65
EDGING, STEEL | |
0079 715-01902 225.000 LFT | 30.00000 6750.00] 32.00000 7200.00 | 37.00000 8325.00
WATER SERVICE LINE, 2 IN. COMMERCIAL | |
0080 715-02181 20.000 LFT | 75.00000 1500.00]| 79.75000 1595.00]| 112.50000 2250.00
SANITARY SEWER SERVICE ADJUSTMENT | |
0081 715-05024 1146.000 LFT | 45.00000 51570.00] 47.75000 54721.50] 70.65000 80964.90
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0082 715-05061 738.000 LFT | 43.00000 31734.00] 45.75000 33763.50] 35.00000 25830.00
WATER SERVICE LINE, 6 IN. , INDUSTRIAL | |
0083 715-05149 5970.000 LFT | 20.00000 119400.00| 21.25000 126862.50 | 39.40000 235218.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0084 715-05152 1341.000 LFT | 21.00000 28161.00] 22.25000 29837.25] 43.85000 58802.85
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0085 715-05154 2693.000 LFT | 28.00000 75404.00] 29.75000 80116.75] 48.90000 131687.70
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0086 715-05156 1017.000 LFT | 36.00000 36612.00] 38.25000 38900.25] 57.45000 58426.65
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0087 715-05159 1466.000 LFT | 54.00000 79164.00] 57.50000 84295.00] 84.00000 123144.00
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0088 715-05161 322.000 LFT | 80.00000 25760.00] 85.00000 27370.00] 111.85000 36015.70
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0089 715-05162 1290.000 LFT | 88.00000 113520.00| 93.50000 120615.00| 119.70000 154413.00
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0090 715-05408 1809.000 LFT | 18.00000 32562.00] 19.25000 34823.25] 39.15000 70822.35
PIPE, SANITARY SEWER, 8 IN. , SDR 35 | |
0091 715-05413 333.000 LFT | 47.00000 15651.00] 50.00000 16650.00]| 75.00000 24975.00
PIPE, SANITARY SEWER, 18 IN. , SDR 35 | |
0092 715-05711 86.000 LFT | 24.00000 2064.00] 25.50000 2193.00] 40.00000 3440.00
PIPE, SANITARY SEWER, 6 IN. , SDR 35 | |
0093 715-08250 40.000 LFT | 40.00000 1600.00| 42.50000 1700.00]| 101.00000 4040.00
PIPE, DUCTILE IRON, 12 IN. | |
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0094 715-08305 18.000 TON | 160.00000 2880.00| 160.00000 2880.00]| 160.00000 2880.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0095 715-09064 19713.000 LFT | 1.00000 19713.00] 1.05000 20698.65] 1.25000 24641.25
VIDEO INSPECTION FOR PIPE | |
0096 715-09191 127.000 LFT | 104.00000 13208.00]| 110.00000 13970.00]| 172.00000 21844.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 | |
SFT. | | |
0097 715-91739 797.000 LFT | 43.00000 34271.00] 45.75000 36462.75] 58.70000 46783.90
WATER MAIN, DUCTILE IRON, 8 IN. | |
0098 715-92544 9131.000 LFT | 45.00000 410895.00]| 47.75000 436005.25]| 57.90000 528684.90
WATER MAIN, DUCTILE IRON, 12 IN. | |
0099 715-96629 1550.000 LFT | 22.00000 34100.00] 23.50000 36425.00] 20.75000 32162.50
WATER SERVICE LINE, 1 IN. , RESIDENTIAL | |
0100 716-09360 128.000 LFT | 14.00000 1792.00]| 26.50000 3392.00] 14.00000 1792.00
PIPE INSTALLATION, TRENCHLESS, 3 IN. , | |
SLEEVES FOR IRRIGATION | |
0101 716-09396 153.000 LFT | 16.65000 2547.45] 26.50000 4054.50]| 16.65000 2547.45
PIPE INSTALLATION, TRENCHLESS, 2 IN. , | |
STEEL, GALVANIZED, SLEEVES FOR SIGNAL | |
0102 720-03194 2.000 EACH | 11600.00000 23200.00] 12000.00000 24000.00] 6600.00000 13200.00
MANHOLE , L, W/BEEHIVE CASTING | |
0103 720-03194 1.000 EACH | 11400.00000 11400.00]| 12000.00000 12000.00] 5500.00000 5500.00
MANHOLE , L8, MODIFIED | |
0104 720-03194 1.000 EACH | 5050.00000 5050.00] 5400.00000 5400.00] 2425.00000 2425.00
MANHOLE H8, MODIFIED | |
0105 720-03194 1.000 EACH | 16600.00000 16600.00]| 18000.00000 18000.00]| 9800.00000 9800.00
MANHOLE M | |
0106 720-04666 1.000 EACH | 2600.00000 2600.00] 2800.00000 2800.00] 1325.00000 1325.00
CATCH BASIN , C8 | |
0107 720-44000 31.000 EACH | 300.00000 9300.00]| 310.00000 9610.00| 335.00000 10385.00
CASTING, ADJUST TO GRADE | |
0108 720-45030 1.000 EACH | 1900.00000 1900.00 | 2000.00000 2000.00] 985.00000 985.00
INLET, E7 | | |
0109 720-45105 3.000 EACH | 1900.00000 5700.00] 2000.00000 6000.00] 1125.00000 3375.00
INLET, A2, MODIFIED | |
0110 720-45115 88.000 EACH | 1900.00000 167200.00] 2000.00000 176000.00] 1160.00000 102080.00
INLET, A8, MODIFIED | |
0111 720-45315 91.000 EACH | 2100.00000 191100.00]| 2200.00000 200200.00] 1295.00000 117845.00
|

CATCH BASIN, A8, MODIFIED
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0112 720-45510 39.000 EACH | 3500.00000 136500.00]| 3700.00000 144300.00]| 1470.00000 57330.00
MANHOLE, C4, MODIFIED | |
0113 720-45510 8.000 EACH | 3900.00000 31200.00] 4100.00000 32800.00] 2070.00000 16560.00
MANHOLE, C4, MODIFIED , SANITARY | |
0114 720-45605 11.000 LFT | 300.00000 3300.00] 320.00000 3520.00] 175.00000 1925.00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0115 720-90349 11.000 EACH | 3450.00000 37950.00] 3700.00000 40700.00] 1495.00000 16445.00
MANHOLE, C8 , MODIFIED | |
0lle 720-91110 1.000 EACH | 16900.00000 16900.00]| 18000.00000 18000.00]| 10100.00000 10100.00
MANHOLE, N4 , MODIFIED | |
0117 720-91973 2.000 EACH | 4900.00000 9800.00 | 5200.00000 10400.00] 2500.00000 5000.00
MANHOLE, H4 , MODIFIED | |
0118 720-94612 22.000 EACH | 6725.00000 147950.00]| 7200.00000 158400.00]| 4005.00000 88110.00
MANHOLE, K4 , MODIFIED | |
0119 720-94840 16.000 EACH | 120.00000 1920.00| 180.00000 2880.00] 150.00000 2400.00
CASTING, ADJUST TO GRADE, WATER VALVE | |
0120 720-95409 16.000 EACH | 4500.00000 72000.00| 4800.00000 76800.00| 2620.00000 41920.00
MANHOLE, J4, MODIFIED | |
0121 720-96999 23.000 EACH | 4500.00000 103500.00] 4800.00000 110400.00] 3650.00000 83950.00
FIRE HYDRANT ASSEMBLY | |
0122 720-98869 2.000 EACH | 9700.00000 19400.00]| 10000.00000 20000.00] 7050.00000 14100.00
MANHOLE, L4, MODIFIED | |
0123 732-02433 17.000 EACH | 2200.00000 37400.00] 2300.00000 39100.00] 1835.00000 31195.00
VALVE WITH BOX, RESTRAINED, GATE, | |
DUCTILE IRON, 12 IN. | |
0124 732-02532 10.000 EACH | 1300.00000 13000.00]| 1400.00000 14000.00]| 1035.00000 10350.00
VALVE WITH BOX, RESTRAINED, GATE, | |
DUCTILE IRON, 8 IN. | |
0125 732-06050 2.000 EACH | 750.00000 1500.00]| 730.00000 1460.00]| 500.00000 1000.00
CAP , WELL | |
0126 732-94780 7.000 EACH | 1000.00000 7000.00 | 1100.00000 7700.00]| 1550.00000 10850.00
WATER SERVICE CONNECTION , COMMERCIAL | |
0127 732-94780 22.000 EACH | 1950.00000 42900.00]| 2100.00000 46200.00]| 2945.00000 64790.00
WATER SERVICE CONNECTION , INDUSTRIAL | |
0128 732-94780 48.000 EACH | 400.00000 19200.00]| 430.00000 20640.00] 775.00000 37200.00
WATER SERVICE CONNECTION , RESIDENTIAL | |
0129 732-97009 21.000 EACH | 400.00000 8400.00 | 430.00000 9030.00| 300.00000 6300.00
FIRE HYDRANT ASSEMBLY, REMOVE | |
0130 801-03290 4.000 EACH | 170.00000 680.00] 180.00000 720.00] 170.00000 680.00
|

CONSTRUCTION SIGN, C
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0131 801-04308 24.000 EACH | 249.00000 5976.00| 260.00000 6240.00| 249.00000 5976.00
ROAD CLOSURE SIGN ASSEMBLY | |
0132 801-06625 24.000 EACH | 80.00000 1920.00| 85.00000 2040.00] 80.00000 1920.00
DETOUR ROUTE MARKER ASSEMBLY | |
0133 801-06640 12.000 EACH | 159.00000 1908.00]| 170.00000 2040.00] 159.00000 1908.00
CONSTRUCTION SIGN, A | |
0134 801-06645 4.000 EACH | 50.00000 200.00] 53.25000 213.00] 50.00000 200.00
CONSTRUCTION SIGN, B | |
0135 801-06775 LUMP | 135000.00000 135000.00] 44500.00000 44500.00| 27500.00000 27500.00
MAINTAINING TRAFFIC | |
0136 801-07119 552.000 LFT | 33.00000 18216.00] 35.00000 19320.00] 33.00000 18216.00
BARRICADE, III-B | |
0137 802-05701 946.000 LFT | 10.10000 9554.60| 10.75000 10169.50]| 10.10000 9554.60
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0138 802-76025 405.000 SFT | 11.30000 4576 .50 | 16.00000 6480.00] 11.30000 4576 .50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0139 802-76035 176.000 SFT | 11.45000 2015.20] 16.00000 2816.00] 11.45000 2015.20
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0140 805-01479 1.000 EACH | 780.00000 780.00] 530.00000 530.00] 780.00000 780.00
CONTROLLER CABINET FOUNDATION, P1, | |
MODIFIED | | |
0141 805-01842 4.000 EACH | 885.00000 3540.00] 640.00000 2560.00] 885.00000 3540.00
HANDHOLE, SIGNAL | |
0142 805-02072 3.000 EACH | 4360.00000 13080.00] 4800.00000 14400.00] 4360.00000 13080.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
, DECORATIVE | |
0143 805-02073 1.000 EACH | 4500.00000 4500.00 | 4800.00000 4800.00 | 4500.00000 4500.00
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
, DECORATIVE | |
0144 805-02087 LUMP | 275.00000 275.00] 2100.00000 2100.00] 275.00000 275.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0145 805-02658 618.000 LFT | 3.10000 1915.80| 2.25000 1390.50]| 3.10000 1915.80
CABLE, COAXIAL | |
0146 805-03793 4.000 EACH | 1.20000 4.80] 5.30000 21.20] 1.20000 4.80
|

DETECTOR CARD RACK AND DETECTOR MODULES
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0147 805-04973 171.000 LFT | 5.75000 983.25]| 6.40000 1094.40] 5.75000 983.25
CONDUIT ,PVC, 1.5 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0148 805-05870 4.000 EACH | 1195.00000 4780.00| 1600.00000 6400.00] 1195.00000 4780.00
SIGNAL SUPPORT FOUNDATION , 3.5 FT DIA | |
X 8FT. | | |
0149 805-06592 114.000 LFT | 11.00000 1254.00 | 17.00000 1938.00| 11.00000 1254.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0150 805-06595 463.000 LFT | 8.40000 3889.20] 6.50000 3009.50] 8.40000 3889.20
CONDUIT, PVC, 2 IN. | |
0151 805-06600 172.000 LFT | 11.25000 1935.00| 6.50000 1118.00]| 11.25000 1935.00
CONDUIT, PVC, 3 IN. , SCHEDULE 40 | |
0153 805-06886 1.000 EACH | 28525.00000 28525.00] 27000.00000 27000.00] 28525.00000 28525.00
VIDEO VEHICLE DETECTOR SYSTEM WITH 4 | |
CAMERAS | | |
0154 805-08093 4.000 EACH | 14200.00000 56800.00] 14000.00000 56000.00] 14200.00000 56800.00
POLE COMBINATION SIGNAL-LUMINARIE, | |
DECORATIVE | |
0155 805-08129 351.000 LFT | 1.30000 456.30 | 0.30000 105.30]| 1.30000 456.30
SIGNAL CABLE , 2C 10GA. | |
0156 805-78205 4.000 EACH | 800.00000 3200.00] 850.00000 3400.00] 800.00000 3200.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0157 805-78230 4.000 EACH | 1290.00000 5160.00] 1100.00000 4400.00 | 1290.00000 5160.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0158 805-78355 8.000 EACH | 455.00000 3640.00] 530.00000 4240.00 | 455.00000 3640.00
PEDESTRIAN SIGNAL HEAD, 12 IN. | |
0159 805-78370 8.000 EACH | 95.00000 760.00] 53.25000 426.00] 95.00000 760.00
PEDESTRIAN PUSH BUTTON | |
0160 805-78467 14.000 LFT | 1.80000 25.20] 2.15000 30.10]| 1.80000 25.20
SIGNAL CABLE, 3C 8GA. | |
0161 805-78485 642.000 LFT | 1.30000 834.60] 0.85000 545.70| 1.30000 834.60
SIGNAL CABLE, 5C 14GA. | |
0162 805-78490 1207.000 LFT | 1.35000 1629.45]| 0.85000 1025.95]| 1.35000 1629.45
SIGNAL CABLE, 7C 14GA. | |
0163 805-95888 5476.000 LFT | 0.85000 4654.60 | 1.05000 5749.80] 0.85000 4654.60
WIRE, NO. 8 COPPER, 1C | |
0164 805-95889 1826.000 LFT | 0.40000 730.40] 0.30000 547.80] 0.40000 730.40
WIRE, NO. 10 COPPER, 1C | |
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT 1ID R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1489621 | ( 2 ) 35-0918397 | ( 3 ) 38-1625197
|HRP CONSTRUCTION INC |RIETH RILEY CONSTRUCTION | SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0165 805-95890 1104.000 LFT | 0.75000 828.00] 0.30000 331.20] 0.75000 828.00
WIRE, NO. 12 COPPER, 1/C | |
0166 805-99338 128.000 LFT | 1.00000 128.00| 1.05000 134.40| 1.00000 128.00
WIRE, AWG, NO. 6 COPPER, GROUND, 1/C | |
0167 807-02782 4.000 EACH | 1570.00000 6280.00] 2700.00000 10800.00]| 1570.00000 6280.00
LUMINAIRE MAST ARM, 12 FT. , DECORATIVE | |
0168 807-03951 16.000 EACH | 3325.00000 53200.00] 2800.00000 44800.00] 3325.00000 53200.00
LIGHT POLE, ORNAMENTAL , FIXTURE, | |
DECORATIVE | |
0169 807-03968 1825.000 LFT | 2.05000 3741.25] 3.20000 5840.00] 2.05000 3741.25
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0170 807-04866 2.000 EACH | 240.00000 480.00] 160.00000 320.00] 240.00000 480.00
LUMINAIRE , 400 WATT, DECORATIVE | |
0171 807-04922 16.000 EACH | 465.00000 7440.00 | 480.00000 7680.00 | 465.00000 7440.00
LIGHT STANDARD FOUNDATION , 2 FT. DIA. | |
X 5 FT. | | |
0172 807-86805 2.000 EACH | 3120.00000 6240.00] 640.00000 1280.00]| 3120.00000 6240.00
SERVICE POINT, I , MODIFIED | |
0173 808-03439 1941.000 LFT | 4.43000 8598.63 | 3.60000 6987.60] 4.43000 8598.63
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0174 808-04767 451.000 LFT | 2.94000 1325.94| 1.80000 811.80]| 2.94000 1325.94
LINE , THERMOPLASTIC, BROKEN, WHITE, | |
121IN. | | |
0175 808-06701 45.000 LFT | 0.50000 22.50] 0.30000 13.50] 0.50000 22.50
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0176 808-06703 480.000 LFT | 0.50000 240.00] 0.30000 144.00] 0.50000 240.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0177 808-75240 14114.000 LFT | 0.50000 7057.00 | 0.30000 4234.20 | 0.50000 7057.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0178 808-75245 15376.000 LFT | 0.50000 7688.00| 0.30000 4612.80]| 0.50000 7688.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0179 808-75278 483.000 LFT | 2.25000 1086.75]| 1.80000 869.40| 2.25000 1086.75
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT 1ID R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1489621 | ( 2 ) 35-0918397 | ( 3 ) 38-1625197
|HRP CONSTRUCTION INC |[RIETH RILEY CONSTRUCTION | SELGE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0180 808-75297 472.000 LFT | 4.43000 2090.96 | 3.60000 1699.20| 4.43000 2090.96
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0181 808-75300 473.000 LFT | 0.86000 406.78| 0.95000 449.35] 0.86000 406.78
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0182 808-75320 48.000 EACH | 40.60000 1948.80| 61.75000 2964.00] 40.60000 1948.80
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0183 808-75325 44.000 EACH | 69.55000 3060.20] 90.50000 3982.00] 69.55000 3060.20
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0184 808-92027 3233.000 LFT | 0.92000 2974.36| 0.60000 1939.80| 0.92000 2974.36
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0185 805-04952 1.000 EACH | 17700.00000 17700.00]| 16000.00000 16000.00]| 17700.00000 17700.00
CONTROLLER AND CABINET | |
SECTION TOTALS | $ 7,383,761.58] $ 7,495,933.84] $ 7,503,445.68
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 7,383,761.58] $ 7,495,933.84] $ 7,503,445.68
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TABULATION OF BIDS
ROUTE : HIVELY AVENUE
CALL ORDER : 200 CONTRACT 1ID R -29455-A COUNTIES : ELKHART
LETTING DATE : 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1065659 | ( 5 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROAD REHABILITATION
| | |
0001 105-06845 LUMP | 268597.72000 268597.72] 70000.00000 70000.00] 75000.00000 75000.00
CONSTRUCTION ENGINEERING | |
0002 108-01614 LUMP | 17250.00000 17250.00]| 15000.00000 15000.00] 30000.00000 30000.00
PARTNERING OVERHEAD | |
0003 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0004 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0005 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 615000.00000 615000.00] 250000.00000 250000.00] 500000.00000 500000.00
MOBILIZATION AND DEMOBILIZATION | |
0009 201-52370 LUMP | 224000.00000 224000.00|] 100000.00000 100000.00] 550000.00000 550000.00
CLEARING RIGHT OF WAY | |
0010 202-01261 2.000 EACH | 1300.00000 2600.00] 830.00000 1660.00| 875.00000 1750.00
TESTING FOR ASBESTOS | |
0011 202-01300 1.000 EACH | 1500.00000 1500.00 | 2200.00000 2200.00] 20000.00000 20000.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0012 202-02278 911.000 LFT | 4.00000 3644.00] 6.35000 5784.85] 4.60000 4190.60
CURB, CONCRETE, REMOVE | |
0013 202-02928 5.000 EACH | 125.00000 625.00] 500.00000 2500.00] 500.00000 2500.00
CATCH BASIN, REMOVE | |
0015 202-03000 LUMP | 8499.00000 8499.00| 10750.00000 10750.00]| 12230.00000 12230.00
HOUSES AND BUILDINGS, REMOVE PARCEL NO. | |
56 | | |
0016 202-74025 22.000 LFT | 5.00000 110.00] 35.00000 770.00] 10.50000 231.00
FENCE, REMOVE | |
0017 202-74035 40.000 EACH | 20.00000 800.00] 23.00000 920.00] 21.00000 840.00
SIGN, REMOVE | |
0018 202-90277 3.000 EACH | 320.00000 960.00 | 315.00000 945.00 | 320.00000 960.00
DETECTOR HOUSING, REMOVE | |
0019 202-91385 2.000 EACH | 125.00000 250.00] 505.00000 1010.00]| 235.00000 470.00
|

INLET, REMOVE
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
| BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 202-93047 1.000 EACH | 200.00000 200.00]| 760.00000 760.00]| 800.00000 800.00
MANHOLE, REMOVE | |
0021 203-02000 21890.000 CYS | 4.22000 92375.80] 11.00000 240790.00] 28.00000 612920.00
EXCAVATION, COMMON | |
0022 205-06933 4.000 EACH | 100.00000 400.00] 100.00000 400.00] 100.00000 400.00
TEMPORARY DITCH INLET PROTECTION | |
0023 205-06937 5280.000 LFT | 1.34000 7075.20| 1.34000 7075.20 | 1.34000 7075.20
TEMPORARY SILT FENCE | |
0024 207-08263 49470.000 SYS | 11.00000 544170.00] 14.15000 700000.50]| 18.00000 890460.00
SUBGRADE TREATMENT, TYPE IA | |
0025 207-08267 6845.000 sSYS | 7.60000 52022.00 | 11.50000 78717.50] 20.50000 140322.50
SUBGRADE TREATMENT, TYPE IIIA | |
0026 210-07739 194.000 EACH | 55.00000 10670.00]| 50.00000 9700.00| 300.00000 58200.00
TEMPORARY INLET PROTECTION | |
0027 210-07739 1.000 EACH | 150.00000 150.00| 2500.00000 2500.00] 200.00000 200.00
TEMPORARY SEDIMENT CONTROL, INLET | |
FILTERS CLEANING | |
0028 210-07764 LUMP | 39390.00000 39390.00] 24190.00000 24190.00] 24190.00000 24190.00
IRRIGATION SYSTEM | |
0029 210-09164 637.000 SYS | 85.00000 54145.00 | 85.00000 54145.00 | 85.00000 54145.00
PAVING SYSTEM POROUS GREEN | |
0030 211-09264 36524.000 CYS | 0.01000 365.24 | 0.01000 365.24 | 2.50000 91310.00
STRUCTURE BACKFILL, TYPE 1 | |
0031 211-09265 180.000 CYS | 35.00000 6300.00] 80.25000 14445.00] 40.00000 7200.00
STRUCTURE BACKFILL, TYPE 2 | |
0032 211-09267 9.000 cCyYs | 60.00000 540.00] 250.00000 2250.00] 40.00000 360.00
STRUCTURE BACKFILL, TYPE 4 | |
0033 302-07455 259.000 cCYs | 54.00000 13986.00] 56.05000 14516.95] 90.00000 23310.00
DENSE GRADED SUBBASE | |
0034 303-07449 263.000 TON | 20.00000 5260.00] 35.15000 9244.45| 43.00000 11309.00
COMPACTED AGGREGATE, NO. 73 | |
0035 304-07491 55.000 TON | 120.00000 6600.00] 95.00000 5225.00] 92.25000 5073.75
HMA PATCHING, TYPE C | |
0036 304-07493 47.000 TON | 120.00000 5640.00] 90.00000 4230.00]| 120.00000 5640.00
WIDENING WITH HMA, TYPE B | |
0037 306-08034 2809.000 sSYS | 4.80000 13483.20] 1.30000 3651.70] 4.60000 12921.40
MILLING, ASPHALT, 1 1/2 IN. | |
0038 307-05402 1012.000 SYS | 139.00000 140668.00]| 59.60000 60315.20] 105.00000 106260.00
CEMENT CONCRETE PAVEMENT, COLORED AND | |
|

PATTERNED
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ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 401-07334 3784.000 TON | 95.00000 359480.00] 97.30000 368183.20] 85.25000 322586.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | |
0040 401-07403 5906.000 TON | 62.00000 366172.00] 80.40000 474842.40] 61.50000 363219.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | |
0041 401-07408 20600.000 TON | 58.00000 1194800.00] 68.15000 1403890.00] 48.00000 988800.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm | |
0042 406-05520 45.000 TON | 200.00000 9000.00] 445.00000 20025.00] 1.00000 45.00
ASPHALT FOR TACK COAT | |
0043 502-06457 775.000 SYS | 70.00000 54250.00] 44.00000 34100.00] 45.00000 34875.00
PCCP, 9 IN. | | |
0044 603-03398 351.000 LET | 19.00000 6669.00] 19.00000 6669.00] 19.00000 6669.00
FENCE, RELOCATE | |
0045 604-07894 14.000 SYS | 80.00000 1120.00]| 125.00000 1750.00]| 180.00000 2520.00
CURB RAMP, CONCRETE, A | |
0046 604-07897 143.000 SYS | 98.00000 14014.00] 140.00000 20020.00] 180.00000 25740.00
CURB RAMP, CONCRETE, C | |
0047 604-07901 92.000 SYS | 120.00000 11040.00]| 165.00000 15180.00]| 220.00000 20240.00
CURB RAMP, CONCRETE, G | |
0048 604-07904 164.000 SYS | 107.00000 17548.00] 130.00000 21320.00] 253.00000 41492.00
CURB RAMP, CONCRETE, L | |
0049 604-91531 6542.000 SYS | 32.00000 209344.00] 35.60000 232895.20] 26.00000 170092.00
SIDEWALK, CONCRETE, 4 IN. | |
0050 605-06120 1573.000 LFT | 15.20000 23909.60] 23.55000 37044.15] 11.00000 17303.00
CURB, CONCRETE | |
0051 605-06121 874.000 LFT | 13.40000 11711.60]| 15.80000 13809.20]| 17.50000 15295.00
CURB, CONCRETE, B | |
0052 605-06155 15407.000 LFT | 12.40000 191046.80] 10.30000 158692.10] 10.50000 161773.50
CURB AND GUTTER, CONCRETE, MODIFIED | |
0053 605-06235 55.000 LFT | 170.00000 9350.00]| 0.01000 0.55] 82.00000 4510.00
CENTER CURB, D, CONCRETE, MODIFIED | |
0054 610-07487 334.000 TON | 110.00000 36740.00] 105.00000 35070.00] 110.00000 36740.00
HMA FOR APPROACHES, TYPE B | |
0055 610-08446 2518.000 SYS | 47.00000 118346.00]| 48.00000 120864.00]| 43.10000 108525.80
PCCP FOR APPROACHES, 6 IN. | |
0056 610-09108 2834.000 SYS | 47.50000 134615.00]| 54.40000 154169.60| 54.00000 153036.00
PCCP FOR APPROACHES, 9 IN. | |
0057 611-06497 62.000 EACH | 129.00000 7998.00 | 129.00000 7998.00 | 140.00000 8680.00
MAILBOX ASSEMBLY, SINGLE | |
0058 615-06505 21.000 EACH | 500.00000 10500.00]| 500.00000 10500.00] 500.00000 10500.00
|

MONUMENT, B
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CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0059 615-06510 2.000 EACH | 350.00000 700.00] 350.00000 700.00] 350.00000 700.00
MONUMENT, C | |
0060 615-06527 1.000 EACH | 400.00000 400.00 | 400.00000 400.00 | 400.00000 400.00
MONUMENT, SECTION CORNER | |
0061 616-02320 32.000 sSYS | 7.00000 224.00] 10.65000 340.80] 6.00000 192.00
GEOTEXTILES | |
0062 616-06405 17.000 TON | 82.00000 1394.00| 71.00000 1207.00| 84.00000 1428.00
RIPRAP, REVETMENT | |
0063 621-01004 4.000 EACH | 450.00000 1800.00]| 450.00000 1800.00]| 450.00000 1800.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0064 621-02363 1000.000 sSYS | 0.90000 900.00 | 0.90000 900.00 | 0.90000 900.00
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0065 621-04317 723.000 SYS | 0.70000 506.10] 0.70000 506.10] 0.70000 506.10
MULCHED SEEDING BUFFALO GRASS | |
0066 621-06559 1940.000 sSYS | 0.75000 1455.00 | 0.75000 1455.00 | 0.75000 1455.00
MULCHED SEEDING, R | |
0067 621-06567 78.000 kGAL | 1.00000 78.00] 1.00000 78.00] 1.00000 78.00
WATER | | |
0068 621-06575 21436.000 SYS | 2.72000 58305.92 2.72000 58305.92] 2.72000 58305.92
SODDING, NURSERY | |
0069 621-98038 138.000 CYS | 72.00000 9936.00| 72.00000 9936.00| 72.00000 9936.00
MULCH, HARDWOOD SHREDDED BARK | |
0070 622-05635 32.000 EACH | 60.75000 1944.00| 60.75000 1944.00| 60.75000 1944.00
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | |
BROAD SPREADING, SEMISPREADING, OVER 24 | |
TO 36 IN. | | |
0071 622-05638 68.000 EACH | 46.75000 3179.00] 46.75000 3179.00] 46.75000 3179.00
PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER | |
0072 622-05639 56.000 EACH | 53.50000 2996.00] 53.50000 2996.00] 53.50000 2996.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | |
IN. | | |
0073 622-05645 48.000 EACH | 285.00000 13680.00]| 285.00000 13680.00]| 285.00000 13680.00
PLANT, DECIDUOUS TREE, MULTI-STEM, OVER | |
72 TO 96 IN. | |
0074 622-05654 508.000 EACH | 14.65000 7442.20 | 14.65000 7442.20 | 14.65000 7442.20
PLANT, PERENNIAL | |
0075 622-98200 12.000 EACH | 35.00000 420.00] 35.00000 420.00] 35.00000 420.00
|

SIGN, DO NOT DISTURB
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ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
| BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 628-09402 24.000 MOS | 1900.00000 45600.00| 2850.00000 68400.00] 1920.00000 46080.00
FIELD OFFICE, B | |
0077 710-51864 6.000 EACH | 2750.00000 16500.00] 1675.00000 10050.00] 525.00000 3150.00
FIELD DRILLED HOLE | |
0078 711-90932 611.000 LFT | 6.15000 3757.65] 6.15000 3757.65] 6.15000 3757.65
EDGING, STEEL | |
0079 715-01902 225.000 LEFT | 30.00000 6750.00] 31.50000 7087.50| 37.00000 8325.00
WATER SERVICE LINE, 2 IN. COMMERCIAL | |
0080 715-02181 20.000 LFT | 75.00000 1500.00]| 560.00000 11200.00]| 115.00000 2300.00
SANITARY SEWER SERVICE ADJUSTMENT | |
0081 715-05024 1146.000 LFT | 45.00000 51570.00] 76.50000 87669.00] 100.00000 114600.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | |
0082 715-05061 738.000 LFT | 43.00000 31734.00] 39.35000 29040.30] 56.50000 41697.00
WATER SERVICE LINE, 6 IN. , INDUSTRIAL | |
0083 715-05149 5970.000 LFT | 20.00000 119400.00| 34.00000 202980.00] 36.00000 214920.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0084 715-05152 1341.000 LFT | 21.00000 28161.00] 37.50000 50287.50] 42.00000 56322.00
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0085 715-05154 2693.000 LFT | 28.00000 75404.00] 44.15000 118895.95| 73.00000 196589.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0086 715-05156 1017.000 LFT | 36.00000 36612.00] 66.00000 67122.00] 79.00000 80343.00
PIPE, TYPE 2, CIRCULAR, 30 IN. | |
0087 715-05159 1466.000 LFT | 54.00000 79164.00] 87.50000 128275.00] 180.00000 263880.00
PIPE, TYPE 2, CIRCULAR, 42 IN. | |
0088 715-05161 322.000 LFT | 80.00000 25760.00] 125.00000 40250.00]| 200.00000 64400.00
PIPE, TYPE 2, CIRCULAR, 48 IN. | |
0089 715-05162 1290.000 LFT | 88.00000 113520.00| 125.00000 161250.00| 250.00000 322500.00
PIPE, TYPE 2, CIRCULAR, 54 IN. | |
0090 715-05408 1809.000 LFT | 18.00000 32562.00] 58.00000 104922.00]| 49.50000 89545.50
PIPE, SANITARY SEWER, 8 IN. , SDR 35 | |
0091 715-05413 333.000 LFT | 47.00000 15651.00] 105.50000 35131.50]| 72.50000 24142.50
PIPE, SANITARY SEWER, 18 IN. , SDR 35 | |
0092 715-05711 86.000 LFT | 24.00000 2064.00] 33.20000 2855.20] 40.80000 3508.80
PIPE, SANITARY SEWER, 6 IN. , SDR 35 | |
0093 715-08250 40.000 LFT | 40.00000 1600.00]| 100.00000 4000.00]| 80.00000 3200.00
PIPE, DUCTILE IRON, 12 IN. | |
0094 715-08305 18.000 TON | 104.00000 1872.00]| 125.00000 2250.00] 200.00000 3600.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0095 715-09064 19713.000 LFT | 1.00000 19713.00]| 1.25000 24641.25] 1.25000 24641.25
|

VIDEO INSPECTION FOR PIPE
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|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 715-09191 127.000 LFT | 104.00000 13208.00]| 142.00000 18034.00]| 138.00000 17526.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 | |
SFT. | | |
0097 715-91739 797.000 LFT | 43.00000 34271.00] 41.75000 33274.75] 66.80000 53239.60
WATER MAIN, DUCTILE IRON, 8 IN. | |
0098 715-92544 9131.000 LFT | 45.00000 410895.00] 58.50000 534163.50] 85.00000 776135.00
WATER MAIN, DUCTILE IRON, 12 IN. | |
0099 715-96629 1550.000 LFT | 22.00000 34100.00] 19.85000 30767.50] 20.00000 31000.00
WATER SERVICE LINE, 1 IN. , RESIDENTIAL | |
0100 716-09360 128.000 LFT | 39.00000 4992.00| 14.00000 1792.00]| 26.25000 3360.00
PIPE INSTALLATION, TRENCHLESS, 3 IN. , | |
SLEEVES FOR IRRIGATION | |
0101 716-09396 153.000 LFT | 21.00000 3213.00] 16.65000 2547.45] 21.00000 3213.00
PIPE INSTALLATION, TRENCHLESS, 2 IN. , | |
STEEL, GALVANIZED, SLEEVES FOR SIGNAL | |
0102 720-03194 2.000 EACH | 11600.00000 23200.00] 10000.00000 20000.00] 10000.00000 20000.00
MANHOLE , L, W/BEEHIVE CASTING | |
0103 720-03194 1.000 EACH | 11400.00000 11400.00]| 8560.00000 8560.00| 15170.00000 15170.00
MANHOLE , L8, MODIFIED | |
0104 720-03194 1.000 EACH | 5050.00000 5050.00] 3810.00000 3810.00] 3250.00000 3250.00
MANHOLE H8, MODIFIED | |
0105 720-03194 1.000 EACH | 16600.00000 16600.00]| 15450.00000 15450.00]| 14100.00000 14100.00
MANHOLE M | |
0106 720-04666 1.000 EACH | 2600.00000 2600.00] 2370.00000 2370.00] 2750.00000 2750.00
CATCH BASIN , C8 | |
0107 720-44000 31.000 EACH | 325.00000 10075.00]| 290.00000 8990.00| 685.00000 21235.00
CASTING, ADJUST TO GRADE | |
0108 720-45030 1.000 EACH | 1900.00000 1900.00 | 1825.00000 1825.00| 1340.00000 1340.00
INLET, E7 | | |
0109 720-45105 3.000 EACH | 1900.00000 5700.00] 1770.00000 5310.00] 1615.00000 4845.00
INLET, A2, MODIFIED | |
0110 720-45115 88.000 EACH | 1900.00000 167200.00] 1850.00000 162800.00] 1690.00000 148720.00
INLET, A8, MODIFIED | |
0111 720-45315 91.000 EACH | 2100.00000 191100.00]| 2025.00000 184275.00]| 2440.00000 222040.00
CATCH BASIN, A8, MODIFIED | |
0112 720-45510 39.000 EACH | 3500.00000 136500.00] 2420.00000 94380.00] 2900.00000 113100.00
MANHOLE, C4, MODIFIED | |
0113 720-45510 8.000 EACH | 3900.00000 31200.00] 2400.00000 19200.00]| 3000.00000 24000.00
MANHOLE, C4, MODIFIED , SANITARY | |
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 4 ) 35-1065659 | ( 5 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 720-45605 11.000 LFT | 300.00000 3300.00] 560.00000 6160.00] 605.00000 6655.00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0115 720-90349 11.000 EACH | 3450.00000 37950.00] 2420.00000 26620.00] 3000.00000 33000.00
MANHOLE, C8 , MODIFIED | |
0lle 720-91110 1.000 EACH | 16900.00000 16900.00]| 15900.00000 15900.00]| 14750.00000 14750.00
MANHOLE, N4 , MODIFIED | |
0117 720-91973 2.000 EACH | 4900.00000 9800.00 | 3950.00000 7900.00 | 3255.00000 6510.00
MANHOLE, H4 , MODIFIED | |
0118 720-94612 22.000 EACH | 6725.00000 147950.00]| 5515.00000 121330.00] 6395.00000 140690.00
MANHOLE, K4 , MODIFIED | |
0119 720-94840 16.000 EACH | 265.00000 4240.00 | 220.00000 3520.00] 150.00000 2400.00
CASTING, ADJUST TO GRADE, WATER VALVE | |
0120 720-95409 16.000 EACH | 4500.00000 72000.00| 3650.00000 58400.00] 4000.00000 64000.00
MANHOLE, J4, MODIFIED | |
0121 720-96999 23.000 EACH | 4500.00000 103500.00] 4600.00000 105800.00] 4400.00000 101200.00
FIRE HYDRANT ASSEMBLY | |
0122 720-98869 2.000 EACH | 9700.00000 19400.00]| 10000.00000 20000.00] 15000.00000 30000.00
MANHOLE, L4, MODIFIED | |
0123 732-02433 17.000 EACH | 2200.00000 37400.00] 2315.00000 39355.00] 2000.00000 34000.00
VALVE WITH BOX, RESTRAINED, GATE, | |
DUCTILE IRON, 12 IN. | |
0124 732-02532 10.000 EACH | 1300.00000 13000.00]| 1430.00000 14300.00]| 1200.00000 12000.00
VALVE WITH BOX, RESTRAINED, GATE, | |
DUCTILE IRON, 8 IN. | |
0125 732-06050 2.000 EACH | 1300.00000 2600.00] 550.00000 1100.00]| 350.00000 700.00
CAP , WELL | |
0126 732-94780 7.000 EACH | 1000.00000 7000.00 | 1700.00000 11900.00] 1221.00000 8547.00
WATER SERVICE CONNECTION , COMMERCIAL | |
0127 732-94780 22.000 EACH | 1950.00000 42900.00]| 2935.00000 64570.00] 2295.00000 50490.00
WATER SERVICE CONNECTION , INDUSTRIAL | |
0128 732-94780 48.000 EACH | 400.00000 19200.00] 725.00000 34800.00] 980.00000 47040.00
WATER SERVICE CONNECTION , RESIDENTIAL | |
0129 732-97009 21.000 EACH | 400.00000 8400.00| 1220.00000 25620.00] 513.00000 10773.00
FIRE HYDRANT ASSEMBLY, REMOVE | |
0130 801-03290 4.000 EACH | 170.00000 680.00] 170.00000 680.00] 400.00000 1600.00
CONSTRUCTION SIGN, C | |
0131 801-04308 24.000 EACH | 249.00000 5976.00| 249.00000 5976.00| 462.00000 11088.00
ROAD CLOSURE SIGN ASSEMBLY | |
0132 801-06625 24.000 EACH | 80.00000 1920.00]| 80.00000 1920.00]| 105.00000 2520.00
|

DETOUR ROUTE MARKER ASSEMBLY
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT 1ID R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0133 801-06640 12.000 EACH | 159.00000 1908.00| 159.00000 1908.00| 275.00000 3300.00
CONSTRUCTION SIGN, A | |
0134 801-06645 4.000 EACH | 50.00000 200.00] 50.00000 200.00] 57.00000 228.00
CONSTRUCTION SIGN, B | |
0135 801-06775 LUMP | 376000.00000 376000.00] 49999.34000 49999.34| 200000.00000 200000.00
MAINTAINING TRAFFIC | |
0136 801-07119 552.000 LFT | 33.00000 18216.00] 33.00000 18216.00] 13.61000 7512.72
BARRICADE, III-B | |
0137 802-05701 946.000 LFT | 10.00000 9460.00| 10.10000 9554.60| 10.00000 9460.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0138 802-76025 405.000 SFT | 12.80000 5184.00] 11.30000 4576 .50 | 12.80000 5184.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0139 802-76035 176.000 SFT | 11.80000 2076.80] 11.45000 2015.20] 11.80000 2076.80
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0140 805-01479 1.000 EACH | 550.00000 550.00] 780.00000 780.00] 550.00000 550.00
CONTROLLER CABINET FOUNDATION, P1, | |
MODIFIED | | |
0141 805-01842 4.000 EACH | 890.00000 3560.00] 885.00000 3540.00] 890.00000 3560.00
HANDHOLE, SIGNAL | |
0142 805-02072 3.000 EACH | 5200.00000 15600.00] 4360.00000 13080.00] 5200.00000 15600.00
SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM | |
, DECORATIVE | |
0143 805-02073 1.000 EACH | 5900.00000 5900.00] 4500.00000 4500.00| 5900.00000 5900.00
SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM | |
, DECORATIVE | |
0144 805-02087 LUMP | 500.00000 500.00] 275.00000 275.00] 500.00000 500.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0145 805-02658 618.000 LFT | 3.20000 1977.60| 3.10000 1915.80| 3.20000 1977.60
CABLE, COAXIAL | |
0146 805-03793 4.000 EACH | 10.00000 40.00] 1.20000 4.80] 10.00000 40.00
DETECTOR CARD RACK AND DETECTOR MODULES | |
0147 805-04973 171.000 LFT | 5.50000 940.50| 5.75000 983.25]| 5.50000 940.50
CONDUIT ,PVC, 1.5 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0148 805-05870 4.000 EACH | 1250.00000 5000.00] 1195.00000 4780.00| 1250.00000 5000.00
SIGNAL SUPPORT FOUNDATION , 3.5 FT DIA | |
|
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER : 200 CONTRACT 1ID -29455-A COUNTIES ELKHART
LETTING DATE : 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1065659 | ( 5 35-1185040 | ( 6 ) 35-0997978
| BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0149 805-06592 114.000 LFT | 15.00000 1710.00]| 11.00000 1254.00]| 15.00000 1710.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0150 805-06595 463.000 LFT | 7.20000 3333.60] 8.40000 3889.20] 7.20000 3333.60
CONDUIT, PVC, 2 IN. | |
0151 805-06600 172.000 LFT | 8.50000 1462.00]| 11.25000 1935.00]| 8.50000 1462.00
CONDUIT, PVC, 3 IN. , SCHEDULE 40 | |
0153 805-06886 1.000 EACH | 28500.00000 28500.00 | 28525.00000 28525.00 | 28500.00000 28500.00
VIDEO VEHICLE DETECTOR SYSTEM WITH 4 | |
CAMERAS | | |
0154 805-08093 4.000 EACH | 14800.00000 59200.00] 14200.00000 56800.00] 14800.00000 59200.00
POLE COMBINATION SIGNAL-LUMINARIE, | |
DECORATIVE | |
0155 805-08129 351.000 LFT | 2.10000 737.10] 1.30000 456.30] 2.10000 737.10
SIGNAL CABLE , 2C 10GA. | |
0156 805-78205 4.000 EACH | 820.00000 3280.00] 800.00000 3200.00] 820.00000 3280.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0157 805-78230 4.000 EACH | 1340.00000 5360.00] 1290.00000 5160.00]| 1340.00000 5360.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | |
0158 805-78355 8.000 EACH | 450.00000 3600.00] 455.00000 3640.00] 450.00000 3600.00
PEDESTRIAN SIGNAL HEAD, 12 IN. | |
0159 805-78370 8.000 EACH | 130.00000 1040.00] 95.00000 760.00 | 130.00000 1040.00
PEDESTRIAN PUSH BUTTON | |
0160 805-78467 14.000 LFT | 3.20000 44.80] 1.80000 25.20] 3.20000 44.80
SIGNAL CABLE, 3C 8GA. | |
0161 805-78485 642.000 LFT | 2.10000 1348.20] 1.30000 834.60| 2.10000 1348.20
SIGNAL CABLE, 5C 14GA. | |
0162 805-78490 1207.000 LFT | 2.40000 2896.80] 1.35000 1629.45]| 2.40000 2896.80
SIGNAL CABLE, 7C 14GA. | |
0163 805-95888 5476.000 LFT | 1.00000 5476.00] 0.85000 4654.60]| 1.00000 5476.00
WIRE, NO. 8 COPPER, 1C | |
0164 805-95889 1826.000 LFT | 0.80000 1460.80]| 0.40000 730.40] 0.80000 1460.80
WIRE, NO. 10 COPPER, 1C | |
0165 805-95890 1104.000 LFT | 0.90000 993.60] 0.75000 828.00] 0.90000 993.60
WIRE, NO. 12 COPPER, 1/C | |
0166 805-99338 128.000 LFT | 1.00000 128.00| 1.00000 128.00| 1.00000 128.00
WIRE, AWG, NO. 6 COPPER, GROUND, 1/C | |
0167 807-02782 4.000 EACH | 2550.00000 10200.00]| 1570.00000 6280.00] 2550.00000 10200.00
|

LUMINAIRE MAST ARM, 12 FT. , DECORATIVE
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TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT 1ID R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0168 807-03951 16.000 EACH | 3200.00000 51200.00] 3325.00000 53200.00] 3200.00000 51200.00
LIGHT POLE, ORNAMENTAL , FIXTURE, | |
DECORATIVE | |
0169 807-03968 1825.000 LFT | 5.20000 9490.00| 2.05000 3741.25] 5.20000 9490.00
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0170 807-04866 2.000 EACH | 250.00000 500.00] 240.00000 480.00 | 250.00000 500.00
LUMINAIRE , 400 WATT, DECORATIVE | |
0171 807-04922 16.000 EACH | 400.00000 6400.00] 465.00000 7440.00| 400.00000 6400.00
LIGHT STANDARD FOUNDATION , 2 FT. DIA. | |
X 5 FT. | | |
0172 807-86805 2.000 EACH | 5250.00000 10500.00] 3120.00000 6240.00] 5250.00000 10500.00
SERVICE POINT, I , MODIFIED | |
0173 808-03439 1941.000 LFT | 3.40000 6599.40| 5.00000 9705.00| 3.40000 6599.40
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0174 808-04767 451.000 LFT | 1.70000 766.70] 3.00000 1353.00]| 1.70000 766.70
LINE , THERMOPLASTIC, BROKEN, WHITE, | |
121IN. | | |
0175 808-06701 45.000 LFT | 0.27500 12.38] 0.28000 12.60]| 0.28000 12.60
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0176 808-06703 480.000 LFT | 0.27500 132.00]| 0.28000 134.40| 0.28000 134.40
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0177 808-75240 14114.000 LFT | 0.27500 3881.35] 0.28000 3951.92] 0.28000 3951.92
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0178 808-75245 15376.000 LFT | 0.27500 4228.40 | 0.28000 4305.28 | 0.28000 4305.28
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0179 808-75278 483.000 LFT | 1.70000 821.10]| 3.00000 1449.00| 1.70000 821.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | |
0180 808-75297 472.000 LFT | 3.40000 1604.80| 5.00000 2360.00] 3.40000 1604.80
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0181 808-75300 473.000 LFT | 0.90000 425.70 | 1.50000 709.50 | 0.90000 425.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
|

CROSSWALK LINE, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 200 -23
TABULATION OF BIDS
ROUTE HIVELY AVENUE
CALL ORDER 200 CONTRACT ID : R -29455-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1065659 | ( 5 ) 35-1185040 | ( 6 ) 35-0997978
|BROOKS CONSTRUCTION COMPANY |NIBLOCK EXCAVATING INC |PHEND & BROWN INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0182 808-75320 48.000 EACH | 58.00000 2784.00] 68.00000 3264.00] 58.00000 2784.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0183 808-75325 44.000 EACH | 85.00000 3740.00] 88.00000 3872.00] 85.00000 3740.00
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0184 808-92027 3233.000 LFT | 0.56000 1810.48]| 0.75000 2424.75] 0.56000 1810.48
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | |
IN. | | |
0185 805-04952 1.000 EACH | 18500.00000 18500.00]| 17700.00000 17700.00]| 18500.00000 18500.00
CONTROLLER AND CABINET | |
SECTION TOTALS | $ 8,097,790.14] $ 8,169,245.00] $ 9,984,912.17
+ + +
CONTRACT TOTALS | $ 8,097,790.14] S 8,169,245.00] $ 9,984,912.17




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08

PAGE : 220 -1
VENDOR RANKING

CALL ORDER : 220 CONTRACT ID : R -29645-A COUNTIES : JAY
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0500818
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 500,864.00 100.0000%

2 35-1145884 L I C A CONSTRUCTION $ 513,457.08 102.5143%
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29645-A COUNTIES : JAY
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 I ( 2 ) 35-1145884
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +

SECTION 0001  BIKE / PEDESTRIAN FACILITIES
I I

0001 105-06845 LUMP | 5500.00000 5500.00] 5375.00000 5375.
CONSTRUCTION ENGINEERING |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.
LIQUIDATED DAMAGES |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC |
CONTROL DEVICES |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0006 110-01001 LUMP | 25000.00000 25000.00] 25520.00000 25520.
MOBILIZATION AND DEMOBILIZATION |
0007 201-52370 LUMP | 15000.00000 15000.00] 4955.13000 4955.
CLEARING RIGHT OF WAY |
0008 202-02278 43.000 LFT | 10.00000 430.00] 26.43000 1136.
CURB, CONCRETE, REMOVE |
0009 202-52710 12.000 sYs | 65.00000 780.00]| 66.80000 801
SIDEWALK, CONCRETE, REMOVE |
0010 203-02000 463.000 CYs | 22.00000 10186.00| 19.10000 8843
EXCAVATION, COMMON |
0011 203-02020 691.000 CYs | 22.00000 15202.00] 17.79000 12292.
EXCAVATION, UNCLASSIFIED |
0012 203-02070 1080.000 cCys | 12.00000 12960.00]| 19.68000 21254.
BORROW | |
0013 205-06937 3318.000 LFT | 1.42000 4711.56] 1.42000 4711
TEMPORARY SILT FENCE |
0014 210-08156 1.000 EACH | 194737.32000 194737.32| 185000.00000 185000
RESTROOM | |
0015 211-02050 343.000 CYs | 25.00000 8575.00] 37.48000 12855
B BORROW | |
0016 211-07454 9.000 CYs | 24.00000 216.00] 93.33000 839.
STRUCTURE BACKFILL |
0017 301-07448 1063.000 TON | 20.00000 21260.00] 19.00000 20197.
COMPACTED AGGREGATE, NO. 53, BASE |
0018 303-07662 23.000 TON | 30.00000 690.00] 60.47000 1390.
|
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TABULATION OF BIDS

ROUTE
CALL ORDER : 220 CONTRACT ID : R -29645-A COUNTIES : JAY
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

( 1 ) 35-1065659 I( 2 ) 35-1145884
BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
I I

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 402-07432 236.000 TON | 100.00000 23600.00] 95.75000 22597.00]
HMA SURFACE, TYPE A | |
0020 402-07435 414.000 TON | 60.00000 24840.00] 75.02000 31058.28]
HMA INTERMEDIATE, TYPE A | |
0021 406-05521 2851.000 SYS | 0.10000 285.10] 0.10000 285.10]
ASPHALT FOR TACK COAT | |
0022 502-06327 79.000 SYS | 80.00000 6320.00] 63.00000 4977.00]|
PCCP, 10 IN. | | |
0023 604-07896 43.000 SYS | 145.00000 6235.00] 145.00000 6235.00]
CURB RAMP, CONCRETE, B | |
0024 604-07901 15.000 SYS | 145.00000 2175.00]| 145.00000 2175.00]|
CURB RAMP, CONCRETE, G | |
0025 604-91531 385.000 SYS | 31.50000 12127.50] 31.50000 12127.50]|
SIDEWALK, CONCRETE, 4 IN. | |
0026 605-06120 294.000 LFT | 22.00000 6468.00] 22.00000 6468.00]
CURB, CONCRETE | |
0027 616-06451 2.000 TON | 225.00000 450.00] 100.00000 200.00]
RIPRAP, UNIFORM | | |
0028 621-01004 2.000 EACH | 525.00000 1050.00| 525.00000 1050.00|
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0029 621-02363 1737.000 SYS | 0.52000 903.24] 0.52000 903.24]
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0030 621-06560 1581.000 sSYS | 1.22000 1928.82| 1.22000 1928.82|
MULCHED SEEDING, U | |
0031 621-06567 1.000 kGAL | 1.00000 1.00] 1.00000 1.00]
WATER | | |
0032 621-06570 320.000 CYS | 39.64000 12684.80] 45.00000 14400.00]
TOP SOIL | | |
0033 621-06574 1892.000 SYS | 3.58000 6773.36] 3.58000 6773.36]
SODDING | | |
0034 622-05649 9.000 EACH | 370.00000 3330.00] 370.00000 3330.00]
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 1.25 TO 2 IN. | |
0035 622-05650 16.000 EACH | 535.00000 8560.00| 535.00000 8560.00|
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 2 TO 2.5 IN. | |
0036 622-05654 1367.000 EACH | 13.65000 18659.55]| 13.65000 18659.55]|
|

PLANT, PERENNIAL



SIGN POST, SQUARE, 2, UNREINFORCED
ANCHOR BASE

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 220 -4
TABULATION OF BIDS
ROUTE
CALL ORDER : 220 CONTRACT ID : R -29645-A COUNTIES JAY
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1065659 I ( 2 ) 35-1145884 | (
|BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0037 622-98200 13.000 EACH | 35.00000 455.00] 35.00000 455.00]
SIGN, DO NOT DISTURB | |
0038 628-09401 6.000 MOS | 1289.00000 7734.00 ]| 2020.16000 12120.96|
FIELD OFFICE, A | |
0039 628-09407 6.000 MOS | 231.00000 1386.00]| 231.00000 1386.00]|
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0040 715-01765 2.000 EACH | 500.00000 1000.00]| 1018.90000 2037.80]
PIPE END SECTION, PRECAST CONCRETE, 12 | |
IN. | | |
0041 715-05149 51.000 LFT | 55.00000 2805.00] 81.07000 4134.57|
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0042 715-05756 9.000 LFT | 65.00000 585.00] 118.95000 1070.55]|
PIPE EXTENSION, CIRCULAR, 12 IN. | |
0043 720-45035 1.000 EACH | 2000.00000 2000.00] 1494.86000 1494.86 |
INLET, F7 | | |
0044 720-45145 2.000 EACH | 2300.00000 4600.00]| 1911.26000 3822.52]
INLET, J10, MODIFIED | |
0045 801-03290 4.000 EACH | 185.00000 740.00 ]| 237.00000 948.00 |
CONSTRUCTION SIGN, C | |
0046 801-04308 6.000 EACH | 350.00000 2100.00] 258.00000 1548.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0047 801-06625 16.000 EACH | 110.00000 1760.00]| 135.00000 2160.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801-06640 16.000 EACH | 135.00000 2160.00] 243.00000 3888.00]|
CONSTRUCTION SIGN, A | |
0049 801-06645 4.000 EACH | 65.00000 260.00] 131.00000 524.00]
CONSTRUCTION SIGN, B | |
0050 801-06775 LUMP | 3617.00000 3617.00] 12760.00000 12760.00]|
MAINTAINING TRAFFIC | |
0051 801-07118 60.000 LFT | 10.00000 600.00] 18.95000 1137.00]|
BARRICADE, III-A | |
0052 801-07119 60.000 LFT | 11.75000 705.00] 23.55000 1413.00]|
BARRICADE, III-B | |
0053 802-04993 LUMP | 6000.00000 6000.00] 5500.00000 5500.00]
SIGN , A | | |
0054 802-05705 351.000 LFT | 11.50000 4036.50| 11.50000 4036.50 |
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 220 -5
TABULATION OF BIDS

ROUTE
CALL ORDER : 220 CONTRACT ID : R -29645-A COUNTIES : JAY
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE

( 1 ) 35-1065659 I( 2 ) 35-1145884
BROOKS CONSTRUCTION COMPANY |L I C A CONSTRUCTION
I I

( )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 802-07060 17.000 EACH | 80.00000 1360.00]| 80.00000 1360.00]|
SIGN, SHEET, RELOCATE | |
0056 802-76025 78.000 SFT | 29.25000 2281.50] 29.25000 2281.50]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0057 808-02976 2.000 EACH | 150.00000 300.00] 150.00000 300.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD, (HWY), 4 FT. | |
0058 808-02977 2.000 EACH | 150.00000 300.00] 155.00000 310.00]
TRANSVERSE MARKING, THERMOPLASTIC, BIKE | |
SYMBOL | | |
0059 808-03114 2.000 EACH | 250.00000 500.00] 250.00000 500.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, (XING) 8 FT. | |
0060 808-03115 2.000 EACH | 150.00000 300.00] 180.00000 360.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (XING), 4 FT. | |
0061 808-03439 21.000 LFT | 6.50000 136.50] 10.50000 220.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK, WHITE, 24 IN. | |
0062 808-06713 533.000 LFT | 2.25000 1199.25]| 0.96000 511.68]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0063 808-97664 2.000 EACH | 150.00000 300.00] 135.00000 270.00]|
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
HANDICAP SYMBOL | |
SECTION TOTALS | $ 500,864.00] $ 513,457.08] $
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 500,864.00] $ 513,457.08]| $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID : R -30263-A
10:00 AM DISTRICT : 65

CONTRACT TIME : 07/15/09 COMPLETION DATE

DATE : 08/15/08
PAGE : 250 -1

COUNTIES : MARION

CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710877
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0918397 RIETH RILEY CONSTRUCTION $ 2,058,800.00 100.0000%
2 35-1917625 MILESTONE CONTRACTORS LP $ 2,418,000.00 117.4471%
3 35-1139301 E & B PAVING INC $ 2,494,500.00 121.1628%
IRREGULAR

31-4351261 SHELLY & SANDS INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 250 -2
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 250 CONTRACT ID : R -30263-A COUNTIES : MARION
LETTING DATE : 08/06/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-0918397 | ( 2 ) 35-1917625 | ( 3 ) 35-1139301
|[RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1650.00000 1650.00]| 10000.00000 10000.00]| 1650.00000 1650.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 3.000 EACH | 100.00000 300.00] 60.00000 180.00| 200.00000 600.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 24.000 MOS | 100.00000 2400.00] 60.00000 1440.00]| 125.00000 3000.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 72991.95000 72991.95| 114394.70000 114394.70] 120000.00000 120000.00
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07783 13702.000 TON | 60.00000 822120.00]| 66.00000 904332.00]| 68.00000 931736.00
HMA PATCHING, TYPE D | |
0012 306-08036 79687.000 SYS | 0.40000 31874.80] 1.00000 79687.00 | 0.80000 63749.60
MILLING, ASPHALT, 2 IN. | |
0013 306-08432 6606.000 SYS | 0.75000 4954.50| 4.50000 29727.00] 4.00000 26424.00
MILLING, APPROACH | |
0014 401-06264 LUMP | 2000.00000 2000.00] 5000.00000 5000.00] 5000.00000 5000.00
PROFILOGRAPH, HMA | |
0015 401-07353 9961.000 TON | 83.00000 826763.00]| 95.00000 946295.00| 95.20000 948287.20
QC/QA-HMA, 4, 76, SURFACE, 12.5 mm | |
0016 406-05520 37.000 TON | 400.00000 14800.00] 540.00000 19980.00] 550.00000 20350.00
ASPHALT FOR TACK COAT | |
0017 610-07788 826.000 TON | 115.00000 94990.00| 122.00000 100772.00]| 160.00000 132160.00
|

HMA FOR APPROACHES, TYPE D



LINE, PREFORMED PLASTIC, SOLID, YELLOW,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 250 -3
TABULATION OF BIDS
ROUTE : 37
CALL ORDER : 250 CONTRACT 1ID R -30263-A COUNTIES : MARION
LETTING DATE : 08/06/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| 1 ) 35-0918397 | ( 2 35-1917625 | ( 3 ) 35-1139301
|RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP |[E & B PAVING INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09401 8.000 MOS | 2200.00000 17600.00]| 2000.00000 16000.00]| 2350.00000 18800.00
FIELD OFFICE, A | |
0019 720-44000 1.000 EACH | 1000.00000 1000.00| 400.00000 400.00 | 1000.00000 1000.00
CASTING, ADJUST TO GRADE | |
0020 801-03290 2.000 EACH | 224.00000 448.00] 295.00000 590.00] 224.00000 448.00
CONSTRUCTION SIGN, C | |
0021 801-06203 7500.000 LFT | 1.00000 7500.00 | 0.35000 2625.00] 1.00000 7500.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0022 801-06207 7500.000 LFT | 1.20000 9000.00]| 1.00000 7500.00| 1.00000 7500.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0023 801-06640 30.000 EACH | 88.00000 2640.00] 88.00000 2640.00] 88.00000 2640.00
CONSTRUCTION SIGN, A | |
0024 801-06710 90.000 DAY | 15.00000 1350.00]| 15.00000 1350.00]| 15.00000 1350.00
FLASHING ARROW SIGN | |
0025 801-06775 LUMP | 20000.00000 20000.00] 50000.00000 50000.00] 78053.05000 78053.05
MAINTAINING TRAFFIC | |
0026 801-09133 4.000 EACH | 4600.00000 18400.00]| 4600.00000 18400.00]| 4600.00000 18400.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0027 805-02327 33.000 EACH | 150.00000 4950.00 | 150.00000 4950.00 | 150.00000 4950.00
SIGNAL DETECTOR HOUSING, ADJUST TO GRAD | |
0028 805-78470 13750.000 LFT | 0.30000 4125.00]| 0.30000 4125.00]| 0.30000 4125.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0029 805-78510 1375.000 LFT | 2.50000 3437.50] 2.50000 3437.50] 2.50000 3437.50
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0030 805-78795 4400.000 LFT | 6.70000 29480.00] 6.70000 29480.00] 6.70000 29480.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0031 808-03178 37.000 EACH | 88.00000 3256.00] 88.00000 3256.00] 88.00000 3256.00
PAVEMENT MESSAGE MARKINGS, PREFORMED | |
PLASTIC, LANE ARROWS | |
0032 808-03179 16.000 EACH | 99.00000 1584.00 | 99.00000 1584.00 | 99.00000 1584.00
PAVEMENT MESSAGE MARKINGS, PREFORMED | |
PLASTIC, WORD (ONLY) | |
0033 808-75051 32355.000 LFT | 0.69000 22324.95] 0.70000 22648.50] 0.69000 22324.95
LINE, PREFORMED PLASTIC, SOLID, WHITE, | |
4 IN. | | |
0034 808-75054 28000.000 LFT | 0.69000 19320.00] 0.70000 19600.00] 0.69000 19320.00
|
|

4 IN.



CALL ORDER : 250

LETTING DATE : 08/06/08 10:00 AM

SET-ASIDE

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID
DISTRICT

R -30263-A

SEYMOUR DISTRICT

ROUTE : 37
COUNTIES : MARION

DATE : 08/15/08
PAGE : 250 -4

LINE NO / ITEM CODE / ALT

1 ) 35-0918397
IETH RILEY CONSTRUCTION

I(

2 ) 35-1

917625

|[MILESTONE CONTRACTORS LP

I(

3 ) 35-1139301

|E & B PAVING INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 808-75061 6980.000 LFT | 0.88000 6142.40] 0.90000 6282.00] 0.88000 6142.40
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | |
5 IN. | | |
0036 808-75067 506.000 LFT | 4.55000 2302.30] 4.55000 2302.30] 4.55000 2302.30
TRANSVERSE MARKINGS, PREFORMED PLASTIC, | |
STOP LINE, 24 1IN. | | |
0037 808-75996 460.000 EACH | 4.96000 2281.60] 4.60000 2116.00] 4.60000 2116.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0038 808-75998 460.000 EACH | 14.80000 6808.00] 15.00000 6900.00] 14.80000 6808.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 2,058,800.00] $ 2,418,000.00] $ 2,494,500.00
+ + +
CONTRACT TOTALS | $ 2,058,800.00] S 2,418,000.00] S 2,494,500.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 280 -1

VENDOR RANKING

CALL ORDER : 280 CONTRACT ID : R -31110-A COUNTIES : ELKHART
LETTING DATE : 08/06/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 11/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800450
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2103617 BRYAN' S HAULING & EXCAVATING $ 63,422.98 100.0000%
2 38-2947862 R & R EXCAVATING INC $ 77,299.11 121.8787%
3 35-1067077 RITSCHARD BROTHERS $ 80,752.92 127.3244%
4 35-1817574 YARDBERRY LANDSCAPE $ 97,856.50 154.2919%
5 35-1874009 HAUER EXCAVATING $ 109,789.80 173.1073%



MOBILIZATION AND DEMOBILIZATION FOR

SEEDING

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 280 -2
TABULATION OF BIDS
ROUTE 33
CALL ORDER : 280 CONTRACT ID : R -31110-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-2103617 | ( 2 ) 38-2947862 | ( 3 ) 35-1067077
|BRYAN' S HAULING & EXCAVATING |R & R EXCAVATING INC |[RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS
| | |
0001 105-08520 1.000 EACH | 100.00000 100.00] 250.00000 250.00] 100.00000 100.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 4.000 MOS | 100.00000 400.00 | 200.00000 800.00 | 100.00000 400.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 202-02255 6.000 EACH | 550.00000 3300.00] 400.00000 2400.00] 640.00000 3840.00
TREE, 18 IN., REMOVE | |
0007 202-02260 10.000 EACH | 950.00000 9500.00| 550.00000 5500.00] 879.00000 8790.00
TREE, 30 IN., REMOVE | |
0008 202-02265 2.000 EACH | 1650.00000 3300.00] 650.00000 1300.00]| 3713.00000 7426.00
TREE, 48 IN., REMOVE | |
0010 202-03000 LUMP | 10000.00000 10000.00]| 10940.00000 10940.00]| 7643.00000 7643.00
HOUSES AND BUILDINGS, REMOVE , Parcel | |
120 | | |
0011 202-03000 LUMP | 10000.00000 10000.00] 9263.00000 9263.00 | 10114.00000 10114.00
HOUSES AND BUILDINGS, REMOVE , Parcel 5 | |
0012 202-03000 LUMP | 3800.00000 3800.00] 3545.00000 3545.00] 4751.00000 4751.00
HOUSES AND BUILDINGS, REMOVE , Parcel 8 | |
0013 202-03000 LUMP | 8500.00000 8500.00 | 10130.00000 10130.00] 10693.00000 10693.00
HOUSES AND BUILDINGS, REMOVE , Parcel 9 | |
0014 202-03135 330.000 SFT | 3.33000 1098.90| 5.00000 1650.00]| 6.67000 2201.10
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0015 202-07554 4.000 cCyYs | 0.01000 0.04] 25.00000 100.00] 44.49000 177.96
REGULATED MATERIALS, TRANSPORT, TYPE Y | |
0016 202-07555 4.000 cCyYs | 0.01000 0.04] 100.00000 400.00] 44.49000 177.96
REGULATED MATERIALS, DISPOSE, TYPE Y | |
0018 205-06937 1137.000 LFT | 1.00000 1137.00]| 1.65000 1876.05]| 3.30000 3752.10
TEMPORARY SILT FENCE | |
0019 621-01004 1.000 EACH | 100.00000 100.00] 450.00000 450.00] 389.00000 389.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 280 -3
TABULATION OF BIDS
ROUTE 33
CALL ORDER 280 CONTRACT 1ID R -31110-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-2103617 | ( 2 ) 38-2947862 | ( 3 ) 35-1067077
|BRYAN' S HAULING & EXCAVATING |R & R EXCAVATING INC |RITSCHARD BROTHERS
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0020 621-06559 2733.000 SYS | 1.00000 2733.00] 0.82000 2241.06] 0.60000 1639.80
MULCHED SEEDING, R | |
0023 202-02250 2.000 EACH | 450.00000 900.00| 350.00000 700.00 | 712.00000 1424.00
TREE, 10 IN., REMOVE | |
0024 202-74035 1.000 EACH | 600.00000 600.00] 650.00000 650.00] 2000.00000 2000.00
SIGN, REMOVE , PARCEL 7 | |
0025 202-74035 4.000 EACH | 300.00000 1200.00] 400.00000 1600.00] 500.00000 2000.00
SIGN, REMOVE , PARCEL13 | |
0026 202-74035 2.000 EACH | 250.00000 500.00] 500.00000 1000.00]| 500.00000 1000.00
SIGN, REMOVE , PARCEL 46 | |
0027 202-74035 1.000 EACH | 750.00000 750.00 | 7500.00000 7500.00 | 2000.00000 2000.00
SIGN, REMOVE , PARCEL 127 SA | |
0028 202-74035 1.000 EACH | 1000.00000 1000.00]| 7500.00000 7500.00| 2000.00000 2000.00
SIGN, REMOVE , PARCEL 127 SB | |
0029 202-74035 1.000 EACH | 500.00000 500.00] 5500.00000 5500.00] 2000.00000 2000.00
SIGN, REMOVE , PARCEL 129 SA | |
0030 801-06775 LUMP | 4000.00000 4000.00]| 2000.00000 2000.00] 6230.00000 6230.00
MAINTAINING TRAFFIC | |
0031 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
SECTION TOTALS | $ 63,422.98] $ 77,299.11| $ 80,752.92
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 63,422.98]| $ 77,299.11] $ 80,752.92




MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 280 -4
TABULATION OF BIDS
ROUTE 33
CALL ORDER : 280 CONTRACT 1ID R -31110-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817574 | ( 5 ) 35-1874009 I (
| YARDBERRY LANDSCAPE | HAUER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 DEMOLITION, REMOVE BUILDINGS
| | |
0001 105-08520 1.000 EACH | 300.00000 300.00] 125.00000 125.00|
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 4.000 MOS | 150.00000 600.00] 80.00000 320.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0006 202-02255 6.000 EACH | 600.00000 3600.00] 600.00000 3600.00]
TREE, 18 IN., REMOVE | |
0007 202-02260 10.000 EACH | 1000.00000 10000.00] 1100.00000 11000.00]
TREE, 30 IN., REMOVE | |
0008 202-02265 2.000 EACH | 1800.00000 3600.00] 1700.00000 3400.00]
TREE, 48 IN., REMOVE | |
0010 202-03000 LUMP | 10000.00000 10000.00] 14850.00000 14850.00]
HOUSES AND BUILDINGS, REMOVE , Parcel | |
120 | | |
0011 202-03000 LUMP | 11500.00000 11500.00] 19300.00000 19300.00]
HOUSES AND BUILDINGS, REMOVE , Parcel 5 | |
0012 202-03000 LUMP | 6000.00000 6000.00] 12300.00000 12300.00]|
HOUSES AND BUILDINGS, REMOVE , Parcel 8 | |
0013 202-03000 LUMP | 11000.00000 11000.00] 18800.00000 18800.00]
HOUSES AND BUILDINGS, REMOVE , Parcel 9 | |
0014 202-03135 330.000 SFT | 28.00000 9240.00| 7.00000 2310.00]
REGULATED ASBESTOS CONTAINING MATERIALS | |
REMOVE | | |
0015 202-07554 4.000 CYS | 100.00000 400.00 | 20.00000 80.00]|
REGULATED MATERIALS, TRANSPORT, TYPE Y | |
0016 202-07555 4.000 cCyYs | 100.00000 400.00] 20.00000 80.00]
REGULATED MATERIALS, DISPOSE, TYPE Y | |
0018 205-06937 1137.000 LFT | 3.50000 3979.50] 0.50000 568.50]
TEMPORARY SILT FENCE | |
0019 621-01004 1.000 EACH | 700.00000 700.00] 2362.60000 2362.60]
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 280 -5
TABULATION OF BIDS
ROUTE 33
CALL ORDER : 280 CONTRACT ID : R -31110-A COUNTIES ELKHART
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 4 ) 35-1817574 | ( 5 ) 35-1874009 I (
| YARDBERRY LANDSCAPE | HAUER EXCAVATING
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0020 621-06559 2733.000 SYS | 1.00000 2733.00] 0.90000 2459.70]
MULCHED SEEDING, R | |
0023 202-02250 2.000 EACH | 400.00000 800.00 | 360.00000 720.00 |
TREE, 10 IN., REMOVE | |
0024 202-74035 1.000 EACH | 2000.00000 2000.00] 1804.00000 1804.00]|
SIGN, REMOVE , PARCEL 7 | |
0025 202-74035 4.000 EACH | 2000.00000 8000.00 | 980.00000 3920.00]
SIGN, REMOVE , PARCEL13 | |
0026 202-74035 2.000 EACH | 2000.00000 4000.00]| 773.00000 1546.00]|
SIGN, REMOVE , PARCEL 46 | |
0027 202-74035 1.000 EACH | 2000.00000 2000.00] 3390.00000 3390.00]
SIGN, REMOVE , PARCEL 127 SA | |
0028 202-74035 1.000 EACH | 2000.00000 2000.00] 3390.00000 3390.00]
SIGN, REMOVE , PARCEL 127 SB | |
0029 202-74035 1.000 EACH | 2000.00000 2000.00] 2750.00000 2750.00]
SIGN, REMOVE , PARCEL 129 SA | |
0030 801-06775 LUMP | 3000.00000 3000.00] 710.00000 710.00]
MAINTAINING TRAFFIC | |
0031 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
SECTION TOTALS | $ 97,856.50] $ 109,789.80]
—————————————————————————————————————————— et
CONTRACT TOTALS | $ 97,856.50] $ 109,789.80]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 290 -1

VENDOR RANKING

CALL ORDER : 290 CONTRACT ID : R -31470-A COUNTIES : DAVIESS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 10/03/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800947
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 446,774.00 100.0000%
2 35-1461789 POINDEXTER EXCAVATING $ 476,058.50 106.5547%
3 35-1385672 FORCE CONSTRUCTION CO INC $ 695,728.73 155.7227%
4 35-1801998 CLR INC S 713,227.86 159.6395%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 290 -2
TABULATION OF BIDS
ROUTE : SR 58
CALL ORDER : 290 CONTRACT ID : R -31470-A COUNTIES : DAVIESS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PAVEMENT REHAB
| | |
0001 105-06845 LUMP | 8700.00000 8700.00| 15000.00000 15000.00]| 14500.00000 14500.00
CONSTRUCTION ENGINEERING | |
0002 105-07577 5.000 MOS | 75.00000 375.00] 200.00000 1000.00| 172.70000 863.50
CELLULAR SERVICE | |
0003 105-08520 1.000 EACH | 150.00000 150.00] 500.00000 500.00] 287.83000 287.83
CELLULAR TELEPHONE/RADIO | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 18000.00000 18000.00] 23000.00000 23000.00] 49336.00000 49336.00
MOBILIZATION AND DEMOBILIZATION | |
0011 203-02020 480.000 CYS | 42.00000 20160.00] 30.00000 14400.00]| 15.79000 7579.20
EXCAVATION, UNCLASSIFIED | |
0012 203-02070 2350.000 CYS | 18.00000 42300.00] 10.00000 23500.00] 14.58000 34263.00
BORROW | | |
0013 205-03371 10.000 cCYs | 32.00000 320.00] 100.00000 1000.00]| 30.56000 305.60
SEDIMENT, REMOVE | |
0014 205-06931 30.000 TON | 55.00000 1650.00 | 50.00000 1500.00| 43.00000 1290.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06937 2700.000 LFT | 1.55000 4185.00]| 1.30000 3510.00] 1.45000 3915.00
TEMPORARY SILT FENCE | |
0016 207-08263 1900.000 sSYS | 11.00000 20900.00] 12.00000 22800.00] 14.31000 27189.00
SUBGRADE TREATMENT, TYPE IA | |
0017 211-02050 12750.000 CYS | 3.50000 44625.00]| 6.50000 82875.00]| 13.95000 177862.50
|

B BORROW , From Site



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 290 -3
TABULATION OF BIDS
ROUTE : SR 58
CALL ORDER : 290 CONTRACT 1ID R -31470-A COUNTIES : DAVIESS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR |POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 211-02050 7250.000 CYS | 18.50000 134125.00]| 11.00000 79750.00| 29.15000 211337.50
B BORROW , Trucked in | | |
0019 214-07202 4060.000 sSYS | 3.00000 12180.00] 2.30000 9338.00 | 3.56000 14453.60
GEOGRID, I | |
0020 302-08562 1350.000 TON | 17.50000 23625.00] 19.00000 25650.00] 21.41000 28903.50
COARSE AGGREGATE, 8 | |
0021 303-01180 250.000 TON | 25.00000 6250.00] 40.00000 10000.00] 15.83000 3957.50
COMPACTED AGGREGATE, NO. 53 | |
0022 402-07433 140.000 TON | 100.00000 14000.00]| 110.00000 15400.00]| 105.00000 14700.00
HMA SURFACE, TYPE B | |
0023 402-07438 195.000 TON | 80.00000 15600.00] 90.00000 17550.00] 85.00000 16575.00
HMA INTERMEDIATE, TYPE B | |
0024 402-07441 620.000 TON | 74.00000 45880.00| 79.00000 48980.00| 75.00000 46500.00
HMA BASE, TYPE B | |
0025 406-05520 2.000 TON | 395.00000 790.00 | 420.00000 840.00| 400.00000 800.00
ASPHALT FOR TACK COAT | |
0026 621-01004 3.000 EACH | 725.00000 2175.00] 840.00000 2520.00] 715.00000 2145.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0027 621-06545 1.000 TON | 1300.00000 1300.00] 900.00000 900.00| 1235.00000 1235.00
FERTILIZER | |
0028 621-06553 340.000 LBS | 5.70000 1938.00]| 7.00000 2380.00] 5.35000 1819.00
SEED MIXTURE, R | |
0030 621-98503 4.000 TON | 560.00000 2240.00] 420.00000 1680.00] 525.00000 2100.00
MULCH MATERIAL | |
0031 628-09402 5.000 MOS | 1600.00000 8000.00| 1900.00000 9500.00| 1862.42000 9312.10
FIELD OFFICE, B | |
0032 801-03290 4.000 EACH | 420.00000 1680.00 | 190.00000 760.00 | 395.00000 1580.00
CONSTRUCTION SIGN, C | |
0033 801-04308 4.000 EACH | 305.00000 1220.00]| 370.00000 1480.00]| 295.00000 1180.00
ROAD CLOSURE SIGN ASSEMBLY | |
0034 801-06203 165.000 LFT | 1.05000 173.25]| 5.00000 825.00| 1.00000 165.00
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0035 801-06207 80.000 LFT | 1.25000 100.00] 8.00000 640.00] 1.00000 80.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0036 801-06625 27.000 EACH | 100.00000 2700.00] 103.00000 2781.00] 95.00000 2565.00
DETOUR ROUTE MARKER ASSEMBLY | |
0037 801-06640 19.000 EACH | 110.00000 2090.00] 120.00000 2280.00] 105.00000 1995.00
|

CONSTRUCTION SIGN, A



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 290 -4
TABULATION OF BIDS
ROUTE SR 58
CALL ORDER 290 CONTRACT 1ID R -31470-A COUNTIES DAVIESS
LETTING DATE 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 801-06775 LUMP | 2460.00000 2460.00] 37000.00000 37000.00] 5000.00000 5000.00
MAINTAINING TRAFFIC | |
0039 801-07118 44.000 LFT | 22.00000 968.00 | 11.00000 484.00 | 20.85000 917.40
BARRICADE, III-A | |
0040 801-07119 44.000 LFT | 26.00000 1144.00]| 13.00000 572.00] 25.00000 1100.00
BARRICADE, III-B | |
0041 808-06712 175.000 LFT | 1.05000 183.75]| 0.30000 52.50| 1.00000 175.00
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0042 808-06713 1600.000 LFT | 0.30000 480.00] 0.30000 480.00] 0.28000 448.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0043 808-06714 250.000 LFT | 1.05000 262.50] 0.30000 75.00 | 1.00000 250.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0044 808-75996 10.000 EACH | 8.00000 80.00] 55.00000 550.00] 50.00000 500.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0045 808-75998 15.000 EACH | 70.00000 1050.00 | 160.00000 2400.00] 65.00000 975.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0046 205-06934 2.500 TON | 765.00000 1912.50]| 420.00000 1050.00]| 725.00000 1812.50
TEMPORARY MULCHING | |
0047 621-06557 150.000 LBS | 5.30000 795.00 | 7.00000 1050.00| 5.00000 750.00
SEED MIXTURE, T | |
0048 801-06775 LUMP | 1.00000 1.00] 10000.00000 10000.00]| 5000.00000 5000.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 446,774.00] $ 476,058.50] $ 695,728.73
+ + +
CONTRACT TOTALS | $ 446,774.00]| $ 476,058.50] $ 695,728.73




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 290 -5
TABULATION OF BIDS
ROUTE : SR 58

CALL ORDER : 290 CONTRACT ID : R -31470-A COUNTIES : DAVIESS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE

I ( 4 ) 35-1801998 ( ) ( )

| |
|CLR INC | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PAVEMENT REHAB
| | |
0001 105-06845 LUMP | 5100.00000 5100.00]
CONSTRUCTION ENGINEERING | |
0002 105-07577 5.000 MOS | 130.00000 650.00]
CELLULAR SERVICE | |
0003 105-08520 1.000 EACH | 200.00000 200.00]
CELLULAR TELEPHONE/RADIO | |
0004 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 35500.00000 35500.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 203-02020 480.000 CYS | 36.00000 17280.00]|
EXCAVATION, UNCLASSIFIED | |
0012 203-02070 2350.000 CYS | 20.00000 47000.00]
BORROW | | |
0013 205-03371 10.000 cCYs | 70.00000 700.00]
SEDIMENT, REMOVE | |
0014 205-06931 30.000 TON | 55.00000 1650.00 |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0015 205-06937 2700.000 LFT | 1.10000 2970.00]
TEMPORARY SILT FENCE | |
0016 207-08263 1900.000 SYS | 19.00000 36100.00]
SUBGRADE TREATMENT, TYPE IA | |
0017 211-02050 12750.000 CYS | 11.10000 141525.00]
B BORROW , From Site | |
0018 211-02050 7250.000 CYS | 31.75000 230187.50]
| |

B BORROW , Trucked in



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 290 -6
TABULATION OF BIDS
ROUTE : SR 58

CALL ORDER : 290 CONTRACT ID : R -31470-A COUNTIES : DAVIESS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( ) I (
|CLR INC | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 214-07202 4060.000 SYS | 2.00000 8120.00|
GEOGRID, I | |
0020 302-08562 1350.000 TON | 29.00000 39150.00]
COARSE AGGREGATE, 8 | |
0021 303-01180 250.000 TON | 39.00000 9750.00|
COMPACTED AGGREGATE, NO. 53 | |
0022 402-07433 140.000 TON | 150.00000 21000.00]
HMA SURFACE, TYPE B | |
0023 402-07438 195.000 TON | 94.00000 18330.00]
HMA INTERMEDIATE, TYPE B | |
0024 402-07441 620.000 TON | 108.00000 66960.00]
HMA BASE, TYPE B | |
0025 406-05520 2.000 TON | 400.00000 800.00]|
ASPHALT FOR TACK COAT | |
0026 621-01004 3.000 EACH | 395.00000 1185.00 |
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0027 621-06545 1.000 TON | 1785.00000 1785.00]|
FERTILIZER | |
0028 621-06553 340.000 LBS | 7.75000 2635.00]
SEED MIXTURE, R | |
0030 621-98503 4.000 TON | 585.00000 2340.00]
MULCH MATERIAL | |
0031 628-09402 5.000 MOS | 1200.00000 6000.00]
FIELD OFFICE, B | |
0032 801-03290 4.000 EACH | 100.00000 400.00]
CONSTRUCTION SIGN, C | |
0033 801-04308 4.000 EACH | 389.00000 1556.00 |
ROAD CLOSURE SIGN ASSEMBLY | |
0034 801-06203 165.000 LFT | 1.45000 239.25]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0035 801-06207 80.000 LFT | 1.45000 116.00]|
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0036 801-06625 27.000 EACH | 109.00000 2943.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0037 801-06640 19.000 EACH | 122.00000 2318.00]
CONSTRUCTION SIGN, A | |
0038 801-06775 LUMP | 2400.00000 2400.00]
| |

MAINTAINING TRAFFIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 290 -7
TABULATION OF BIDS
ROUTE SR 58
CALL ORDER 290 CONTRACT 1ID R -31470-A COUNTIES DAVIESS
LETTING DATE 08/06/08 10:00 AM DISTRICT VINCENNES DISTRICT
SET-ASIDE
[( 4 ) 35-1801998 [ I( )
|CLR INC | |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 801-07118 44.000 LFT | 11.50000 506.00] |
BARRICADE, III-A | |
0040 801-07119 44.000 LFT | 13.00000 572.00]|
BARRICADE, III-B | |
0041 808-06712 175.000 LFT | 0.40000 70.00] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | |
0042 808-06713 1600.000 LFT | 0.31000 496 .00 |
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0043 808-06714 250.000 LFT | 0.31000 77.50] |
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0044 808-75996 10.000 EACH | 29.00000 290.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0045 808-75998 15.000 EACH | 166.00000 2490.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0046 205-06934 2.500 TON | 565.00000 1412.50]
TEMPORARY MULCHING | |
0047 621-06557 150.000 LBS | 2.78000 417.00] |
SEED MIXTURE, T | |
0048 801-06775 LUMP | 1.11000 1.11]
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 713,227.86| | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 713,227.86| 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/15/08
PAGE : 320 -1

COUNTIES : JASPER

CALL ORDER : 320 CONTRACT ID : RS-29630-A
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 64
CONTRACT TIME : 10/24/08 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) : 0600255
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
35-1139301 E & B PAVING INC $ 448,773.10 100.0000%
35-1917625 MILESTONE CONTRACTORS LP $ 473,661.68 105.5459%
$ 619,477.95 138.0381%

35-0918397 RIETH RILEY CONSTRUCTION



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 320 -2
TABULATION OF BIDS
ROUTE SR 114
CALL ORDER 320 CONTRACT 1ID RS-29630-A COUNTIES JASPER
LETTING DATE 08/06/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC |[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 11550.00000 11550.00]| 1000.00000 1000.00]| 2379.58000 2379.58
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 60.00000 120.00| 80.00000 160.00| 83.58000 167.16
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 12.000 MOS | 110.00000 1320.00]| 100.00000 1200.00]| 95.52000 1146.24
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 22400.00000 22400.00] 23650.00000 23650.00] 41883.81000 41883.81
MOBILIZATION AND DEMOBILIZATION | |
0011 304-07490 170.000 TON | 90.00000 15300.00]| 187.00000 31790.00] 275.00000 46750.00
HMA PATCHING, TYPE B | |
0012 306-08034 20190.600 SYS | 0.75000 15142.95] 1.80000 36343.08] 2.58000 52091.75
MILLING, ASPHALT, 1 1/2 IN. | |
0013 306-08432 4148.000 SYS | 0.10000 414.80] 2.25000 9333.00] 9.57000 39696.36
MILLING, APPROACH | |
0014 401-07321 1670.000 TON | 92.00000 153640.00] 74.00000 123580.00] 149.65000 249915.50
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0015 406-05520 10.000 TON | 10.00000 100.00] 700.00000 7000.00]| 417.90000 4179.00
ASPHALT FOR TACK COAT | |
0016 604-07894 182.000 SYS | 350.00000 63700.00] 225.00000 40950.00] 153.46000 27929.72
CURB RAMP, CONCRETE, A | |
0017 604-07897 91.000 SYS | 350.00000 31850.00] 410.00000 37310.00] 163.65000 14892.15
|

CURB RAMP, CONCRETE, C



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 320 -3
TABULATION OF BIDS
ROUTE SR 114
CALL ORDER 320 CONTRACT 1ID RS-29630-A COUNTIES JASPER
LETTING DATE 08/06/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC |[MILESTONE CONTRACTORS LP |[RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 604-07901 39.200 sSYS | 350.00000 13720.00] 310.00000 12152.00] 186.73000 7319.82
CURB RAMP, CONCRETE, G | |
0019 610-07487 342.000 TON | 90.00000 30780.00] 100.00000 34200.00] 135.46000 46327.32
HMA FOR APPROACHES, TYPE B | |
0020 615-06527 1.000 EACH | 750.00000 750.00 | 3800.00000 3800.00] 3216.15000 3216.15
MONUMENT, SECTION CORNER | |
0021 621-06553 10.000 LBS | 112.50000 1125.00]| 113.00000 1130.00]| 112.50000 1125.00
SEED MIXTURE, R | |
0022 628-09402 6.000 MOS | 2100.00000 12600.00]| 2800.00000 16800.00]| 4240.07000 25440.42
FIELD OFFICE, B | |
0023 628-09407 12.000 MOS | 300.00000 3600.00] 550.00000 6600.00] 534.92000 6419.04
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 2 EACH | |
0024 720-44000 25.000 EACH | 250.00000 6250.00] 700.00000 17500.00] 608.52000 15213.00
CASTING, ADJUST TO GRADE | |
0025 801-01093 8.000 EACH | 100.00000 800.00] 200.00000 1600.00]| 895.00000 7160.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0026 801-03290 2.000 EACH | 200.00000 400.00 | 200.00000 400.00 | 150.00000 300.00
CONSTRUCTION SIGN, C | |
0027 801-06203 1701.000 LFT | 0.15000 255.15] 0.20000 340.20] 3.41000 5800.41
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0028 801-06207 851.000 LFT | 0.70000 595.70| 1.30000 1106.30]| 3.96000 3369.96
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0029 801-06640 20.000 EACH | 160.00000 3200.00] 150.00000 3000.00] 100.00000 2000.00
CONSTRUCTION SIGN, A | |
0030 801-06710 90.000 DAY | 10.00000 900.00] 10.00000 900.00] 10.00000 900.00
FLASHING ARROW SIGN | |
0031 801-06775 LUMP | 39300.00000 39300.00] 46810.00000 46810.00] 894.00000 894.00
MAINTAINING TRAFFIC | |
0032 801-09133 2.000 EACH | 1800.00000 3600.00] 1900.00000 3800.00] 2485.00000 4970.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
0033 805-02441 1060.000 LFT | 0.30000 318.00] 0.45000 477.00] 0.45000 477.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0034 805-78795 340.000 LFT | 8.10000 2754.00] 10.20000 3468.00] 10.20000 3468.00
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0035 808-06703 6500.000 LFT | 0.10000 650.00] 0.45000 2925.00] 0.27000 1755.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 320 -4
TABULATION OF BIDS
ROUTE SR 114
CALL ORDER 320 CONTRACT 1ID RS-29630-A COUNTIES JASPER
LETTING DATE 08/06/08 10:00 AM DISTRICT LAPORTE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1917625 | ( 3 ) 35-0918397
|[E & B PAVING INC IMILESTONE CONTRACTORS LP |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 808-75240 1595.000 LFT | 0.10000 159.50] 0.45000 717.75] 0.27000 430.65
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0037 808-75245 1763.000 LFT | 5.00000 8815.00| 0.45000 793.35] 0.27000 476.01
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0038 808-75297 210.000 LFT | 6.50000 1365.00] 8.00000 1680.00] 3.49000 732.90
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0039 808-75300 760.000 LFT | 1.70000 1292.00]| 1.50000 1140.00]| 0.85000 646.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
SECTION TOTALS | $ 448,773.10] $ 473,661.68] $ 619,477.95
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 448,773.10] $ 473,661.68] $ 619,477.95




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/15/08
PAGE : 370 -1

CALL ORDER : 370 CONTRACT ID : B -29265-A COUNTIES : MARION
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 10/02/09 COMPLETION DATE
CONTRACT DESCRIPTION PROJECT (S) : 0600377
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1385672 FORCE CONSTRUCTION CO INC $ 1,251,390.85 100.0000%
2 35-1128289 BEATY CONSTRUCTION INC $ 1,503,314.00 120.1315%
$ 1,952,463.28 156.0235%

3 35-1618530 AMERICAN CONTRACTING & SERVICES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 370 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER 370 CONTRACT 1ID B -29265-A COUNTIES : MARION
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 35-1128289 | ( 3 ) 35-1618530
|FORCE CONSTRUCTION CO INC |BEATY CONSTRUCTION INC | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ENHANCEMENT, BRIDGE REHABILITATION
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 62569.25000 62569.25] 75500.00000 75500.00| 97623.16000 97623.16
MOBILIZATION AND DEMOBILIZATION | |
0006 201-52370 LUMP | 33248.38000 33248.38] 34300.00000 34300.00] 29286.94000 29286.94
CLEARING RIGHT OF WAY | |
0007 202-51328 LUMP | 101523.10000 101523.10]| 67328.80000 67328.80| 50000.00000 50000.00
PRESENT STRUCTURE, REMOVE PORTIONS | |
0008 205-06937 40.000 LFT | 3.40000 136.00]| 3.70000 148.00| 3.40000 136.00
TEMPORARY SILT FENCE | |
0009 206-51817 2829.000 SFT | 66.13000 187081.77| 65.00000 183885.00]| 175.00000 495075.00
SHEET PILING, STEEL | |
0010 211-09265 152.000 CYs | 59.77000 9085.04 | 48.00000 7296.00 | 70.00000 10640.00
STRUCTURE BACKFILL, TYPE 2 | |
0011 306-08034 62.000 SYS | 58.35000 3617.70] 18.00000 1116.00]| 150.00000 9300.00
MILLING, ASPHALT, 1 1/2 IN. | |
0012 402-07432 60.000 TON | 189.40000 11364.00] 163.00000 9780.00 | 189.40000 11364.00
HMA SURFACE, TYPE A | |
0013 402-07435 93.000 TON | 130.95000 12178.35]| 130.00000 12090.00]| 130.95000 12178.35
HMA INTERMEDIATE, TYPE A | |
0014 406-05521 782.000 SYS | 0.55000 430.10]| 1.65000 1290.30]| 0.55000 430.10
ASPHALT FOR TACK COAT | |
0015 610-07486 5.000 TON | 254.00000 1270.00]| 217.00000 1085.00]| 254.00000 1270.00
HMA FOR APPROACHES, TYPE A | |
0016 621-01004 1.000 EACH | 707.00000 707.00] 770.00000 770.00] 707.00000 707.00
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0017 621-06559 373.000 SYS | 1.81000 675.13| 2.00000 746.00| 1.81000 675.13
|

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 370 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER 370 CONTRACT 1ID B -29265-A COUNTIES : MARION
LETTING DATE 08/06/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1385672 | ( 2 ) 35-1128289 | ( 3 ) 35-1618530
|FORCE CONSTRUCTION CO INC |BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09401 12.000 MOS | 1949.76000 23397.12] 2120.00000 25440.00| 2500.00000 30000.00
FIELD OFFICE, A | |
0019 702-51015 5.700 CYsS | 2685.54000 15307.58] 2355.00000 13423.50] 3500.00000 19950.00
CONCRETE, B, FOOTINGS | |
0020 702-51864 296.000 EACH | 15.77000 4667.92| 26.50000 7844.00| 25.00000 7400.00
FIELD DRILLED HOLE | |
0021 702-93722 11.800 CYS | 2779.36000 32796.45] 4360.00000 51448.00 | 7500.00000 88500.00
CONCRETE, C | |
0022 702-94656 35.500 CYS | 300.97000 10684.44| 320.00000 11360.00]| 1000.00000 35500.00
CONCRETE, B | |
0023 706-51020 3.200 CYS | 3013.22000 9642.30] 1360.00000 4352.00] 4500.00000 14400.00
CONCRETE, C, RAILING | |
0024 708-51813 2320.000 SFT | 72.00000 167040.00]| 82.00000 190240.00]| 72.00000 167040.00
PNEUMATICALLY PLACED MORTAR | |
0025 708-51814 696.000 SFT | 9.00000 6264.00] 4.00000 2784.00] 9.00000 6264.00
WELDED STEEL WIRE FABRIC | |
0026 709-51821 LUMP | 9181.61000 9181.61| 35.00000 35.00] 3240.00000 3240.00
SURFACE SEAL | |
0027 714-44240 7.700 CYS | 1772.33000 13646.94| 1442.00000 11103.40] 3000.00000 23100.00
CONCRETE, A, STRUCTURES | |
0028 727-90308 1344.000 LFT | 42.00000 56448.00] 67.00000 90048.00| 42.00000 56448.00
EPOXY INJECTION, CRACK PREPARATION | |
0029 727-90309 524.000 GAL | 75.00000 39300.00| 85.00000 44540.00] 75.00000 39300.00
EPOXY INJECTION, EPOXY MATERIAL | |
0030 727-93560 LUMP | 9500.00000 9500.00| 4900.00000 4900.00| 9500.00000 9500.00
EPOXY INJECTION, FURNISHING EQUIPMENT | |
0031 728-98377 LUMP | 16741.61000 16741.61] 11700.00000 11700.00] 10800.00000 10800.00
MASONRY COATING | |
0032 801-07118 48.000 LFT | 40.00000 1920.00]| 55.00000 2640.00] 40.00000 1920.00
BARRICADE, III-A | |
0034 105-06845 LUMP | 2600.00000 2600.00] 2820.00000 2820.00] 20000.00000 20000.00
CONSTRUCTION ENGINEERING | |
0035 210-09411 1.000 EACH | 5113.05000 5113.05] 2882.00000 2882.00] 4500.00000 4500.00
MARKER , HISTORICAL | |
0036 706-90881 584.000 LFT | 207.38000 121109.92]| 130.00000 75920.00| 117.40000 68561.60
STRUCTURAL BRIDGE RAILING | |
0037 603-04099 6.000 EACH | 3215.92000 19295.52] 1410.00000 8460.00] 2000.00000 12000.00
PIPE BOLLARD | |
0038 619-98427 4.000 EACH | 3309.63000 13238.52]| 815.00000 3260.00] 1500.00000 6000.00
|

CLEAN DRAINS , AND REPAIR



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 370 -4
TABULATION OF BIDS

ROUTE :
CALL ORDER : 370 CONTRACT ID : B -29265-A COUNTIES : MARION
LETTING DATE : 08/06/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 35-1128289 | ( 3 ) 35-1618530
|FORCE CONSTRUCTION CO INC |BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 210-09472 40.000 LFT | 123.83000 4953.20]| 380.00000 15200.00]| 390.00000 15600.00
LIMESTONE , RAILING, RESET | |
0040 210-08375 781.000 CFT | 157.85000 123280.85| 400.00000 312400.00] 475.00000 370975.00
LIMESTONE , REPLACE | |
0041 210-07873 950.000 SFT | 36.97000 35121.50] 6.50000 6175.00] 6.50000 6175.00
REPOINT , LIMESTONE | |
0042 732-06673 475.000 SFT | 181.58000 86250.50] 440.00000 209000.00] 456.00000 216600.00
REPAIR , IN PLACE, LIMESTONE | |
SECTION TOTALS | S 1,251,390.85] S 1,503,314.00] S 1,952,463.28
+ + +
|

CONTRACT TOTALS $ 1,251,390.85]| $ 1,503,314.00] $ 1,952,463.28




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 380 -1
VENDOR RANKING

CALL ORDER : 380 CONTRACT ID : B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0088530
9502130
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1385672 FORCE CONSTRUCTION CO INC $ 3,596,125.67 100.0000%
2 90-0177865 HIS CONSTRUCTORS LLC $ 3,727,746.01 103.6601%
3 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 3,809,414.25 105.9311%
4 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 3,824,964.00 106.3635%
5 35-1310611 DUNCAN ROBERTSON INC $ 3,990,698.69 110.9722%
6 35-1128289 BEATY CONSTRUCTION INC $ 4,000,305.00 111.2393%
7 36-2231526 WALSH CONSTR COMPANY $ 4,026,317.29 111.9626%
8 35-1917625 MILESTONE CONTRACTORS LP $ 4,085,000.00 113.5945%
9 35-1618530 AMERICAN CONTRACTING & SERVICES $ 4,211,944.39 117.1245%
10 35-2040801 GOHMANN ASPHALT & CONSTRUCTION INC S 4,298,000.00 119.5175%
11 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 4,702,981.75 130.7791%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 380 -2
TABULATION OF BIDS
ROUTE : GREENCASTLE ROAD

CALL ORDER : 380 CONTRACT ID : B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 90-0177865 | ( 3 ) 05-0558668
|FORCE CONSTRUCTION CO INC |[HIS CONSTRUCTORS LLC | WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001  BRIDGE REPLACEMENT
I I

|

0001 105-06845 LUMP | 24650.00000 24650.00] 20000.00000 20000.00] 38485.53000 38485.53
CONSTRUCTION ENGINEERING | |

0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |

0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |

0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |

0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |

0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |

0009 110-01001 LUMP | 182889.00000 182889.00| 185000.00000 185000.00|] 190000.00000 190000.00
MOBILIZATION AND DEMOBILIZATION | |

0010 201-52370 LUMP | 24500.00000 24500.00] 74000.00000 74000.00| 146831.78000 146831.78
CLEARING RIGHT OF WAY | |

0011 202-01000 LUMP | 10000.00000 10000.00]| 45000.00000 45000.00]| 26676.82000 26676.82
STRUCTURES AND OBSTRUCTIONS, REMOVE | |

0012 202-02240 78.000 m2 | 8.23000 641.94] 22.00000 1716.00]| 16.27000 1269.06
PAVEMENT REMOVAL | |

0013 202-02241 207.000 m | 8.45000 1749.15] 8.50000 1759.50]| 8.68000 1796.76
GUARDRAIL, REMOVE | |

0014 202-03875 1.000 EACH | 567.13000 567.13]| 925.00000 925.00 | 641.70000 641.70
CONCRETE STEPS, REMOVE | |

0015 202-51330 LUMP | 132876.86000 132876.86 | 37800.00000 37800.00|] 432695.59000 432695.59
PRESENT STRUCTURE, REMOVE | |

0016 202-51368 1982.000 m2 | 8.06000 15974.92| 4.00000 7928.00]| 12.66000 25092.12
SLOPEWALL, REMOVE | |

0017 202-74035 11.000 EACH | 25.00000 275.00] 26.00000 286.00] 25.69000 282.59

|

SIGN, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 380 -3
TABULATION OF BIDS
ROUTE : GREENCASTLE ROAD

CALL ORDER : 380 CONTRACT ID : B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 90-0177865 | ( 3 ) 05-0558668
|[FORCE CONSTRUCTION CO INC |HIS CONSTRUCTORS LLC |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-90747 63.000 m3 | 127.43000 8028.09| 65.00000 4095.00| 107.26000 6757.38
RETAINING WALL, REMOVE | |
0019 202-91385 1.000 EACH | 285.45000 285.45] 185.00000 185.00| 300.66000 300.66
INLET, REMOVE | |
0020 202-96133 27.000 m | 24.91000 672.57]| 20.00000 540.00] 79.51000 2146.77
PIPE, REMOVE | |
0021 202-99187 471.000 m | 7.50000 3532.50] 8.00000 3768.00] 7.71000 3631.41
FENCE, FARM FIELD, REMOVE | |
0022 203-02000 22608.000 m3 | 9.88000 223367.04] 10.00000 226080.00] 7.04000 159160.32
EXCAVATION, COMMON | |
0023 203-02070 2996.000 m3 | 19.57000 58631.72] 25.00000 74900.00] 5.86000 17556.56
BORROW | | |
0024 203-51223 5700.000 m3 | 13.99000 79743.00| 10.00000 57000.00] 12.11000 69027.00
EXCAVATION, WATERWAY | |
0025 205-03371 25.000 m3 | 58.39000 1459.75| 25.00000 625.00] 16.58000 414.50
SEDIMENT REMOVE | |
0026 205-04931 1.000 EACH | 1238.56000 1238.56/| 595.00000 595.00] 1644.56000 1644.56
SEDIMENT TRAP | |
0027 205-06933 1.000 EACH | 125.00000 125.00| 85.00000 85.00] 334.45000 334.45
TEMPORARY DITCH INLET PROTECTION | |
0028 205-06936 21.000 Mg | 60.63000 1273.23| 45.00000 945.00] 78.31000 1644.51
TEMPORARY SEDIMENT TRAP | |
0029 205-06937 2456.000 m | 3.78000 9283.68]| 3.90000 9578.40 | 10.68000 26230.08
TEMPORARY SILT FENCE | |
0030 206-51220 234.000 m3 | 55.18000 12912.12]| 300.00000 70200.00| 27.37000 6404.58
EXCAVATION, WET | |
0031 207-08262 15785.000 m2 | 5.68000 89658.80] 5.75000 90763.75] 5.39000 85081.15
SUBGRADE TREATMENT, TYPE I | |
0032 207-08263 1552.000 m2 | 6.79000 10538.08]| 5.75000 8924.00| 5.39000 8365.28
SUBGRADE TREATMENT, TYPE IA | |
0033 207-08265 2207.000 m2 | 6.14000 13550.98] 4.75000 10483.25] 5.48000 12094.36
SUBGRADE TREATMENT, TYPE IIA | |
0034 211-06467 48.000 m3 | 45.34000 2176.32] 45.00000 2160.00] 70.43000 3380.64
AGGREGATE FOR END BENT BACKFILL | |
0035 211-09264 69.700 m3 | 32.78000 2284.77] 38.00000 2648.60] 27.49000 1916.05
STRUCTURE BACKFILL, TYPE 1 | |
0036 211-09268 53.000 m3 | 36.13000 1914.89] 165.00000 8745.00 | 183.87000 9745.11
STRUCTURE BACKFILL, TYPE 5 | |
0037 213-09269 102.000 m3 | 117.21000 11955.42]| 165.00000 16830.00]| 184.77000 18846.54
|

FLOWABLE BACKFILL, NON-REMOVEABLE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 380 -4
TABULATION OF BIDS
ROUTE GREENCASTLE ROAD
CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 90-0177865 | ( 3 ) 05-0558668
|FORCE CONSTRUCTION CO INC |[HIS CONSTRUCTORS LLC | WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 214-07202 1552.000 m2 | 3.67000 5695.84| 6.00000 9312.00]| 3.16000 4904.32
GEOGRID, I | |
0039 301-07448 4301.000 Mg | 20.99000 90277.99| 25.00000 107525.00] 20.98000 90234.98
COMPACTED AGGREGATE, NO. 53, BASE | |
0040 302-07455 30.600 m3 | 65.01000 1989.31| 85.00000 2601.00] 88.10000 2695.86
DENSE GRADED SUBBASE | |
0041 303-93714 8.000 EACH | 940.47000 7523.76 | 245.00000 1960.00 | 283.32000 2266.56
BOULDER | I I
0042 306-08034 95.000 m2 | 8.97000 852.15] 8.00000 760.00] 11.82000 1122.90
MILLING, ASPHALT, 38 mm | |
0043 306-08043 293.000 m2 | 8.97000 2628.21| 8.00000 2344.00] 11.88000 3480.84
MILLING, TRANSITION | |
0044 401-07320 1488.000 Mg | 83.00000 123504.00]| 84.00000 124992.00]| 85.28000 126896.64
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0045 401-07321 153.000 Mg | 83.00000 12699.00| 84.00000 12852.00] 85.28000 13047.84
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0046 401-07389 2034.000 Mg | 72.00000 146448.00]| 73.00000 148482.00]| 73.97000 150454.98
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0047 401-07390 151.000 Mg | 74.00000 11174.00] 75.00000 11325.00] 76.03000 11480.53
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0048 401-07401 1503.000 Mg | 78.00000 117234.00]| 79.00000 118737.00]| 80.14000 120450.42
QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm | |
0049 401-07406 1135.000 Mg | 68.00000 77180.00] 69.00000 78315.00] 69.87000 79302.45
QC/QA-HMA, 1, 64, BASE, 25.0 MM | |
0050 401-07407 129.000 Mg | 70.00000 9030.00]| 71.00000 9159.00]| 71.92000 9277.68
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0051 401-07422 3547.000 Mg | 68.00000 241196.00] 69.00000 244743.00] 69.87000 247828.89
QC/QA-HMA, 1, 64, BASE, 19.0 mm | |
0052 401-07423 313.000 Mg | 70.00000 21910.00] 74.68300 23375.78] 71.92000 22510.96
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0053 401-07429 172.000 Mg | 76.00000 13072.00] 77.00000 13244.00] 78.08000 13429.76
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0054 406-05520 13.200 Mg | 420.00000 5544.00] 425.00000 5610.00] 431.52000 5696.06
ASPHALT FOR TACK COAT | |
0055 406-05521 4917.000 m2 | 0.10000 491.70| 0.10000 491.70| 0.10000 491.70
ASPHALT FOR TACK COAT | |
0056 601-01128 2.000 EACH | 1100.00000 2200.00] 1125.00000 2250.00] 1130.18000 2260.36
|

GUARDRAIL TRANSITION TYPE WGB



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 380 -5
TABULATION OF BIDS
ROUTE : GREENCASTLE ROAD

CALL ORDER : 380 CONTRACT ID : B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 90-0177865 | ( 3 ) 05-0558668
|FORCE CONSTRUCTION CO INC |[HIS CONSTRUCTORS LLC | WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 601-01522 2.000 EACH | 1950.00000 3900.00] 2000.00000 4000.00]| 2003.51000 4007.02
GUARDRAIL TRANSITION TYPE TGB | |
0058 601-01625 1.000 EACH | 1375.00000 1375.00| 1400.00000 1400.00 | 1412.73000 1412.73
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0059 601-01701 1.000 EACH | 1550.00000 1550.00 | 1600.00000 1600.00 | 1592.53000 1592.53
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0060 601-06037 1.000 EACH | 820.00000 820.00] 825.00000 825.00] 842.50000 842.50
GUARDRAIL END TREATMENT, I | |
0061 601-06374 4.000 EACH | 750.00000 3000.00] 755.00000 3020.00] 770.58000 3082.32
GUARDRAIL TRANSITION, TGS-1 | |
0062 601-08182 15.200 m | 154.00000 2340.80] 155.00000 2356.00] 158.22000 2404.94
GUARDRAIL, THRIE BEAM , 1905 m SPACING | |
0063 601-94689 8.000 EACH | 2355.00000 18840.00] 2400.00000 19200.00] 2419.62000 19356.96
GUARDRAIL END TREATMENT, OS | |
0064 601-99105 303.200 m | 57.35000 17388.52]| 58.00000 17585.60]| 58.92000 17864.54
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0065 602-06729 20.000 EACH | 13.00000 260.00] 12.20000 244.00] 12.33000 246.60
BARRIER DELINEATOR | |
0066 605-06120 41.000 m | 124.67000 5111.47] 110.00000 4510.00| 66.17000 2712.97
CURB, CONCRETE | |
0067 609-06259 207.800 m2 | 89.58000 18614.72] 75.00000 15585.00] 85.44000 17754.43
REINFORCED CONCRETE BRIDGE APPROACH, | |
300 mm | | |
0068 610-07486 67.400 Mg | 165.00000 11121.00]| 170.00000 11458.00]| 193.29000 13027.75
HMA FOR APPROACHES, TYPE A | |
0069 610-07487 63.000 Mg | 165.00000 10395.00] 170.00000 10710.00] 194.93000 12280.59
HMA FOR APPROACHES, TYPE B | |
0070 611-06497 4.000 EACH | 150.00000 600.00] 155.00000 620.00] 154.11000 616.44
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06490 6.000 EACH | 118.00000 708.00 | 120.00000 720.00 | 121.24000 727.44
RIGHT OF WAY MARKER | |
0072 615-06505 4.000 EACH | 615.00000 2460.00] 625.00000 2500.00] 631.88000 2527.52
MONUMENT, B | |
0073 616-02320 4119.000 m2 | 2.11000 8691.09| 3.00000 12357.00] 1.86000 7661.34
GEOTEXTILES | |
0074 616-06405 2727.000 Mg | 28.37000 77364.99| 28.00000 76356.00| 28.43000 77528.61
|

RIPRAP, REVETMENT | |
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ROUTE : GREENCASTLE ROAD

CALL ORDER : 380 CONTRACT ID : B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1385672 | ( 2 ) 90-0177865 | ( 3 ) 05-0558668
|FORCE CONSTRUCTION CO INC |HIS CONSTRUCTORS LLC | WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0075 621-01004 3.000 EACH | 800.00000 2400.00] 810.00000 2430.00] 510.63000 1531.89
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0076 621-02770 543.000 m2 | 2.99000 1623.57| 3.05000 1656.15]| 1.87000 1015.41
EROSION CONTROL BLANKET | |
0077 621-06545 5.100 Mg | 882.03000 4498.35] 900.00000 4590.00] 1971.66000 10055.47
FERTILIZER | |
0078 621-06553 928.000 kg | 6.29000 5837.12] 6.50000 6032.00] 7.89000 7321.92
SEED MIXTURE, R | |
0079 621-06557 20.000 kg | 5.63000 112.60] 5.75000 115.00] 14.35000 287.00
SEED MIXTURE, T | |
0080 621-06559 1200.000 m2 | 0.78000 936.00| 0.80000 960.00| 0.50000 600.00
MULCHED SEEDING, R | |
0081 621-06565 23.000 Mg | 441.01000 10143.23| 445.00000 10235.00]| 394.53000 9074.19
MULCHING MATERIAL | |
0082 621-06567 75.000 kL | 1.00000 75.00] 1.00000 75.00] 1.03000 77.25
WATER | | |
0083 621-06574 2982.000 m2 | 3.53000 10526.46| 3.60000 10735.20]| 3.40000 10138.80
SODDING | | |
0084 621-06575 1100.000 m2 | 3.53000 3883.00] 3.60000 3960.00] 3.40000 3740.00
SODDING, NURSERY | |
0085 622-52436 7.000 EACH | 23.00000 161.00] 36.00000 252.00] 58.56000 409.92
SIGN, DO NOT MOW OR SPRAY | |
0086 622-91786 320.000 EACH | 15.00000 4800.00 | 15.50000 4960.00 | 11.56000 3699.20
SEEDLING | | |
0087 622-98200 5.000 EACH | 23.00000 115.00] 36.00000 180.00] 58.56000 292.80
SIGN, DO NOT DISTURB | |
0088 628-09402 15.000 MOS | 1520.52000 22807.80] 2000.00000 30000.00] 2744.29000 41164.35
FIELD OFFICE, B | |
0089 701-01849 1075.500 m | 202.72000 218025.36| 225.00000 241987.50] 65.42000 70359.21
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | |
92 mm, 356 mm | | |
0090 701-99086 54.000 EACH | 230.00000 12420.00]| 165.00000 8910.00| 329.44000 17789.76
PILE TIP, STEEL SHELL | |
0091 702-51005 100.400 m3 | 775.24000 77834.10]| 850.00000 85340.00]| 786.60000 78974.64
CONCRETE, A, SUBSTRUCTURE | |
0092 702-51015 70.200 m3 | 1164.17000 81724.73| 485.00000 34047.00] 288.15000 20228.13
CONCRETE, B, FOOTINGS | |
0093 702-92857 20.000 m3 | 546.07000 10921.40]| 750.00000 15000.00]| 773.00000 15460.00
|

CONCRETE, C, SUBSTRUCTURE |
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+ + +
0094 703-51030 12534.000 kg | 2.55000 31961.70] 2.35000 29454.90] 2.41000 30206.94
REINFORCING STEEL | |
0095 703-51032 72261.000 kg | 2.61000 188601.21] 2.55000 184265.55] 2.51000 181375.11
REINFORCING STEEL, EPOXY COATED | |
0096 704-51002 370.200 m3 | 453.07000 167726.51| 625.00000 231375.00] 626.08000 231774.82
CONCRETE, C, SUPERSTRUCTURE | |
0097 706-05732 4.000 EACH | 1350.00000 5400.00] 1550.00000 6200.00] 1380.74000 5522.96
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0098 706-51020 45.500 m3 | 450.00000 20475.00] 525.00000 23887.50] 584.09000 26576.10
CONCRETE, C, RAILING | |
0099 707-06404 469.500 m | 966.28000 453668.46 | 935.00000 438982.50] 816.14000 383177.73
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 1372 mm X 1372 mm | |
0100 709-51821 LUMP | 7720.00000 7720.00| 8200.00000 8200.00| 6858.16000 6858.16
SURFACE SEAL | |
0101 714-06319 14.700 m | 5508.60000 80976.42| 5500.00000 80850.00] 4340.95000 63811.97
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 4200 mm X 1500 mm | |
0102 715-02630 2.000 EACH | 608.69000 1217.38]| 1250.00000 2500.00] 1172.02000 2344.04
SAFETY METAL END SECTION, 6:1, 600 mm | |
0103 715-05048 2381.000 m | 8.61000 20500.41| 13.25000 31548.25] 14.94000 35572.14
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0104 715-05053 208.000 m | 24.70000 5137.60] 35.00000 7280.00 | 57.59000 11978.72
PIPE, UNDERDRAIN OUTLET, 150 mm | |
0105 715-05121 49.000 m | 82.53000 4043.97| 115.00000 5635.00] 89.01000 4361.49
PIPE, TYPE 1, CIRCULAR, 450 mm | |
0106 715-05123 76.000 m | 89.37000 6792.12] 125.00000 9500.00 | 109.93000 8354.68
PIPE, TYPE 1, CIRCULAR, 600 mm | |
0107 715-05149 2.000 m | 115.70000 231.40] 105.00000 210.00] 318.47000 636.94
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0108 715-05169 11.500 m | 74.89000 861.24| 110.00000 1265.00 | 90.30000 1038.45
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0109 715-05407 36.000 m | 32.83000 1181.88]| 25.00000 900.00] 48.07000 1730.52
PIPE, END BENT DRAIN, 150 mm | |
0110 715-46005 2.000 EACH | 275.59000 551.18] 450.00000 900.00] 388.18000 776.36
PIPE END SECTION, 375 mm | |
0111 715-46010 4.000 EACH | 319.72000 1278.88| 475.00000 1900.00| 440.89000 1763.56
PIPE END SECTION, 450 mm | |
0112 715-46020 4.000 EACH | 387.42000 1549.68| 575.00000 2300.00] 546.31000 2185.24
|

PIPE END SECTION, 600 mm |
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+ + +
0113 718-06528 13.000 EACH | 670.35000 8714.55]| 635.00000 8255.00| 649.27000 8440.51
OUTLET PROTECTOR, 1 | |
0114 718-06529 5.000 EACH | 643.92000 3219.60] 615.00000 3075.00] 624.76000 3123.80
OUTLET PROTECTOR, 2 | |
0115 718-06532 1000.000 m | 3.20000 3200.00] 3.25000 3250.00] 3.68000 3680.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 514.000 m3 | 46.87000 24091.18] 43.00000 22102.00] 41.18000 21166.52
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 4649.000 m2 | 1.27000 5904.23] 1.80000 8368.20]| 1.25000 5811.25
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-45265 1.000 EACH | 738.58000 738.58 | 500.00000 500.00] 1160.00000 1160.00
PIPE CATCH BASIN, 375 mm | |
0119 723-08608 39.000 m2 | 982.70000 38325.30] 1065.00000 41535.00]| 1005.68000 39221.52
WINGWALL | | |
0120 801-04308 6.000 EACH | 695.00000 4170.00 | 685.00000 4110.00| 698.66000 4191.96
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06625 10.000 EACH | 129.00000 1290.00]| 100.00000 1000.00]| 101.72000 1017.20
DETOUR ROUTE MARKER ASSEMBLY | |
0122 801-06640 21.000 EACH | 305.00000 6405.00] 265.00000 5565.00] 267.13000 5609.73
CONSTRUCTION SIGN, A | |
0123 801-06645 4.000 EACH | 75.00000 300.00] 67.00000 268.00] 66.78000 267.12
CONSTRUCTION SIGN, B | |
0124 801-06775 LUMP | 15000.00000 15000.00] 19750.00000 19750.00] 17159.93000 17159.93
MAINTAINING TRAFFIC | |
0125 801-07118 13.200 m | 86.00000 1135.20]| 43.00000 567.60] 43.67000 576.44
BARRICADE, III-A | |
0126 801-07119 19.800 m | 99.00000 1960.20| 47.00000 930.60| 46.95000 929.61
BARRICADE, III-B | |
0127 802-05701 8.000 m | 40.00000 320.00] 41.00000 328.00] 41.10000 328.80
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0128 802-76025 2.700 m2 | 395.00000 1066.50| 405.00000 1093.50]| 405.83000 1095.74
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0129 802-76055 17.200 m | 18.00000 309.60] 18.50000 318.20] 18.49000 318.03
SIGN POST, A | |
0130 802-91122 1.000 EACH | 90.00000 90.00]| 91.00000 91.00] 92.47000 92.47
SIGN, GROUND MOUNTED, RESET | |
0131 808-03631 222.000 m | 3.40000 754.80] 12.25000 2719.50] 12.43000 2759.46
|

LINE, EPOXY, SOLID, WHITE, 100 mm
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+ + +
0132 808-03632 222.000 m [ 3.40000 754.80] 12.25000 2719.50] 12.43000 2759.46
LINE, EPOXY, SOLID, YELLOW, 100 mm | |
0133 808-06694 155.000 m | 1.60000 248.00] 3.60000 558.00] 0.58000 89.90
LINE, PAINT, SOLID, YELLOW, 200 mm | |
0134 808-06703 223.000 m | 4.95000 1103.85]| 3.25000 724.75] 3.29000 733.67
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0135 808-06713 2810.000 m | 0.80000 2248.00] 0.57000 1601.70]| 0.58000 1629.80
LINE, PAINT, SOLID, WHITE, 100 mm | |
0136 808-06714 2604.000 m | 0.80000 2083.20] 0.57000 1484.28| 0.58000 1510.32
LINE, PAINT, SOLID, YELLOW, 100 mm | |
0137 808-06723 2.000 EACH | 100.00000 200.00] 112.00000 224.00] 113.02000 226.04
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0138 808-06724 1.000 EACH | 150.00000 150.00] 221.00000 221.00] 226.03000 226.03
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0139 808-06726 8.300 m | 33.00000 273.90] 18.50000 153.55] 18.49000 153.47
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
600 mm | | |
0140 808-75245 282.000 m | 4.95000 1395.90] 3.25000 916.50| 3.29000 927.78
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
SECTION TOTALS | $ 3,596,125.67| $ 3,727,746.01| $ 3,809,414.25
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 3,596,125.67] $ 3,727,746.01| $ 3,809,414.25
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+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 23100.00000 23100.00] 27500.00000 27500.00] 22000.00000 22000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 180000.00000 180000.00| 195000.00000 195000.00| 200000.00000 200000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 75000.00000 75000.00] 75000.00000 75000.00| 100000.00000 100000.00
CLEARING RIGHT OF WAY | |
0011 202-01000 LUMP | 50000.00000 50000.00] 35000.00000 35000.00] 40000.00000 40000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE | |
0012 202-02240 78.000 m2 | 18.00000 1404.00| 25.00000 1950.00 | 31.45000 2453.10
PAVEMENT REMOVAL | |
0013 202-02241 207.000 m | 8.45000 1749.15]| 9.30000 1925.10]| 9.00000 1863.00
GUARDRAIL, REMOVE | |
0014 202-03875 1.000 EACH | 1800.00000 1800.00| 1000.00000 1000.00| 705.00000 705.00
CONCRETE STEPS, REMOVE | |
0015 202-51330 LUMP | 137000.00000 137000.00|] 175000.00000 175000.00| 113578.25000 113578.25
PRESENT STRUCTURE, REMOVE | |
0016 202-51368 1982.000 m2 | 16.00000 31712.00] 5.00000 9910.00| 13.00000 25766.00
SLOPEWALL, REMOVE | |
0017 202-74035 11.000 EACH | 25.00000 275.00]| 27.50000 302.50] 26.00000 286.00
SIGN, REMOVE | |
0018 202-90747 63.000 m3 | 100.00000 6300.00] 25.00000 1575.00]| 115.00000 7245.00
|

RETAINING WALL, REMOVE
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+ + +
0019 202-91385 1.000 EACH | 300.00000 300.00] 500.00000 500.00] 211.00000 211.00
INLET, REMOVE | |
0020 202-96133 27.000 m | 74.00000 1998.00] 20.00000 540.00] 100.00000 2700.00
PIPE, REMOVE | |
0021 202-99187 471.000 m | 7.50000 3532.50] 8.25000 3885.75] 8.00000 3768.00
FENCE, FARM FIELD, REMOVE | |
0022 203-02000 22608.000 m3 | 5.31000 120048.48| 15.00000 339120.00] 14.00000 316512.00
EXCAVATION, COMMON | |
0023 203-02070 2996.000 m3 | 10.00000 29960.00] 1.00000 2996.00] 5.00000 14980.00
BORROW | | |
0024 203-51223 5700.000 m3 | 8.77000 49989.00] 15.00000 85500.00] 16.00000 91200.00
EXCAVATION, WATERWAY | |
0025 205-03371 25.000 m3 | 16.00000 400.00] 25.00000 625.00] 30.00000 750.00
SEDIMENT REMOVE | |
0026 205-04931 1.000 EACH | 900.00000 900.00| 1500.00000 1500.00] 960.00000 960.00
SEDIMENT TRAP | |
0027 205-06933 1.000 EACH | 85.00000 85.00] 105.60000 105.60] 100.00000 100.00
TEMPORARY DITCH INLET PROTECTION | |
0028 205-06936 21.000 Mg | 36.00000 756.00 | 25.00000 525.00] 96.00000 2016.00
TEMPORARY SEDIMENT TRAP | |
0029 205-06937 2456.000 m | 3.78000 9283.68]| 4.62000 11346.72]| 4.50000 11052.00
TEMPORARY SILT FENCE | |
0030 206-51220 234.000 m3 | 200.00000 46800.00] 150.00000 35100.00| 400.00000 93600.00
EXCAVATION, WET | |
0031 207-08262 15785.000 m2 | 6.27000 98971.95]| 5.50000 86817.50]| 12.00000 189420.00
SUBGRADE TREATMENT, TYPE I | |
0032 207-08263 1552.000 m2 | 5.72000 8877.44| 5.00000 7760.00 | 14.00000 21728.00
SUBGRADE TREATMENT, TYPE IA | |
0033 207-08265 2207.000 m2 | 4.28000 9445.96 | 4.50000 9931.50]| 8.00000 17656.00
SUBGRADE TREATMENT, TYPE IIA | |
0034 211-06467 48.000 m3 | 48.00000 2304.00] 50.00000 2400.00] 66.00000 3168.00
AGGREGATE FOR END BENT BACKFILL | |
0035 211-09264 69.700 m3 | 24.00000 1672.80]| 100.00000 6970.00] 38.00000 2648.60
STRUCTURE BACKFILL, TYPE 1 | |
0036 211-09268 53.000 m3 | 100.00000 5300.00] 100.00000 5300.00] 160.00000 8480.00
STRUCTURE BACKFILL, TYPE 5 | |
0037 213-09269 102.000 m3 | 100.00000 10200.00] 125.00000 12750.00] 131.00000 13362.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0038 214-07202 1552.000 m2 | 5.00000 7760.00| 5.00000 7760.00| 4.00000 6208.00
|

GEOGRID, I
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+ + +
0039 301-07448 4301.000 Mg | 16.00000 68816.00] 20.00000 86020.00| 21.00000 90321.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0040 302-07455 30.600 m3 | 80.00000 2448.00] 50.00000 1530.00| 71.00000 2172.60
DENSE GRADED SUBBASE | |
0041 303-93714 8.000 EACH | 300.00000 2400.00] 250.00000 2000.00] 645.00000 5160.00
BOULDER | | |
0042 306-08034 95.000 m2 | 25.00000 2375.00] 10.00000 950.00 | 15.00000 1425.00
MILLING, ASPHALT, 38 mm | |
0043 306-08043 293.000 m2 | 14.00000 4102.00]| 10.00000 2930.00] 15.00000 4395.00
MILLING, TRANSITION | |
0044 401-07320 1488.000 Mg | 100.00000 148800.00] 91.30000 135854.40] 90.00000 133920.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0045 401-07321 153.000 Mg | 100.00000 15300.00]| 91.30000 13968.90| 90.00000 13770.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0046 401-07389 2034.000 Mg | 83.00000 168822.00] 79.20000 161092.80] 77.00000 156618.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0047 401-07390 151.000 Mg | 83.00000 12533.00]| 81.40000 12291.40| 80.00000 12080.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0048 401-07401 1503.000 Mg | 88.00000 132264.00] 85.80000 128957.40] 84.00000 126252.00
QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm | |
0049 401-07406 1135.000 Mg | 75.00000 85125.00]| 74.80000 84898.00| 73.00000 82855.00
QC/QA-HMA, 1, 64, BASE, 25.0 MM | |
0050 401-07407 129.000 Mg | 74.00000 9546.00 | 77.00000 9933.00| 75.00000 9675.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0051 401-07422 3547.000 Mg | 80.00000 283760.00] 74.80000 265315.60] 73.00000 258931.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm | |
0052 401-07423 313.000 Mg | 80.00000 25040.00] 77.00000 24101.00] 75.00000 23475.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0053 401-07429 172.000 Mg | 94.00000 16168.00| 83.60000 14379.20]| 82.00000 14104.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0054 406-05520 13.200 Mg | 200.00000 2640.00] 462.00000 6098.40] 450.00000 5940.00
ASPHALT FOR TACK COAT | |
0055 406-05521 4917.000 m2 | 0.20000 983.40] 0.11000 540.87| 0.11000 540.87
ASPHALT FOR TACK COAT | |
0056 601-01128 2.000 EACH | 1100.00000 2200.00] 1210.00000 2420.00] 1183.00000 2366.00
GUARDRAIL TRANSITION TYPE WGB | |
0057 601-01522 2.000 EACH | 1950.00000 3900.00] 2145.00000 4290.00| 2000.00000 4000.00
|

GUARDRAIL TRANSITION TYPE TGB
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CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
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| 4 ) 35-1151771 | ( 5 ) 35-1310611 | ( 6 ) 35-1128289
|CALUMET CIVIL CONTRACTORS IN |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 601-01625 1.000 EACH | 1375.00000 1375.00]| 1512.50000 1512.50]| 1478.84000 1478.84
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0059 601-01701 1.000 EACH | 1550.00000 1550.00] 1705.00000 1705.00]| 1667.07000 1667.07
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0060 601-06037 1.000 EACH | 820.00000 820.00| 902.00000 902.00| 881.93000 881.93
GUARDRAIL END TREATMENT, I | |
0061 601-06374 4.000 EACH | 750.00000 3000.00] 825.00000 3300.00] 806.65000 3226.60
GUARDRAIL TRANSITION, TGS-1 | |
0062 601-08182 15.200 m | 154.00000 2340.80] 169.40000 2574.88 165.63000 2517.58
GUARDRAIL, THRIE BEAM , 1905 m SPACING | |
0063 601-94689 8.000 EACH | 2355.00000 18840.00]| 2590.50000 20724.00] 2532.86000 20262.88
GUARDRAIL END TREATMENT, OS | |
0064 601-99105 303.200 m | 57.35000 17388.52] 63.09000 19128.89] 61.68000 18701.38
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0065 602-06729 20.000 EACH | 13.00000 260.00] 10.00000 200.00] 21.62000 432.40
BARRIER DELINEATOR | |
0066 605-06120 41.000 m | 120.00000 4920.00] 100.00000 4100.00] 74.77000 3065.57
CURB, CONCRETE | |
0067 609-06259 207.800 m2 | 120.00000 24936.00] 100.00000 20780.00] 116.00000 24104.80
REINFORCED CONCRETE BRIDGE APPROACH, | |
300 mm | | |
0068 610-07486 67.400 Mg | 110.00000 7414.00 | 181.50000 12233.10] 177.46000 11960.80
HMA FOR APPROACHES, TYPE A | |
0069 610-07487 63.000 Mg | 110.00000 6930.00] 181.50000 11434.50] 177.46000 11179.98
HMA FOR APPROACHES, TYPE B | |
0070 611-06497 4.000 EACH | 150.00000 600.00] 165.00000 660.00] 161.33000 645.32
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06490 6.000 EACH | 118.00000 708.00] 129.80000 778.80] 126.92000 761.52
RIGHT OF WAY MARKER | |
0072 615-06505 4.000 EACH | 615.00000 2460.00] 676.50000 2706.00] 661.45000 2645.80
MONUMENT, B | |
0073 616-02320 4119.000 m2 | 3.00000 12357.00]| 4.00000 16476.00] 3.08000 12686.52
GEOTEXTILES | |
0074 616-06405 2727.000 Mg | 28.00000 76356.00] 25.00000 68175.00] 38.00000 103626.00
RIPRAP, REVETMENT | |
0075 621-01004 3.000 EACH | 800.00000 2400.00] 546.70000 1640.10]| 534.53000 1603.59
|
|

SEEDING
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ROUTE : GREENCASTLE ROAD
CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
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|CALUMET CIVIL CONTRACTORS IN |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 621-02770 543.000 m2 | 2.99000 1623.57| 2.00000 1086.00| 1.96000 1064.28
EROSION CONTROL BLANKET | |
0077 621-06545 5.100 Mg | 882.03000 4498.35| 2111.00000 10766.10] 2063.94000 10526.09
FERTILIZER | |
0078 621-06553 928.000 kg | 6.29000 5837.12] 8.50000 7888.00 | 8.26000 7665.28
SEED MIXTURE, R | |
0079 621-06557 20.000 kg | 5.63000 112.60]| 15.37000 307.40] 15.03000 300.60
SEED MIXTURE, T | |
0080 621-06559 1200.000 m2 | 0.78000 936.00] 0.54000 648.00| 0.53000 636.00
MULCHED SEEDING, R | |
0081 621-06565 23.000 Mg | 441.01000 10143.23] 422.40000 9715.20| 413.00000 9499.00
MULCHING MATERIAL | |
0082 621-06567 75.000 kL | 1.00000 75.00] 1.10000 82.50] 1.08000 81.00
WATER | | |
0083 621-06574 2982.000 m2 | 3.53000 10526.46 | 3.65000 10884.30] 4.85000 14462.70
SODDING | | |
0084 621-06575 1100.000 m2 | 3.53000 3883.00] 3.65000 4015.00]| 4.85000 5335.00
SODDING, NURSERY | |
0085 622-52436 7.000 EACH | 35.00000 245.00] 25.30000 177.10] 61.31000 429.17
SIGN, DO NOT MOW OR SPRAY | |
0086 622-91786 320.000 EACH | 15.00000 4800.00]| 12.38000 3961.60] 12.10000 3872.00
SEEDLING | | |
0087 622-98200 5.000 EACH | 35.00000 175.00 | 25.30000 126.50| 61.31000 306.55
SIGN, DO NOT DISTURB | |
0088 628-09402 15.000 MOS | 2500.00000 37500.00] 2000.00000 30000.00] 1868.89000 28033.35
FIELD OFFICE, B | |
0089 701-01849 1075.500 m | 250.00000 268875.00] 175.00000 188212.50] 100.00000 107550.00
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | |
92 mm, 356 mm | |
0090 701-99086 54.000 EACH | 130.00000 7020.00| 300.00000 16200.00]| 247.37000 13357.98
PILE TIP, STEEL SHELL | |
0091 702-51005 100.400 m3 | 650.00000 65260.00] 750.00000 75300.00] 793.57000 79674.43
CONCRETE, A, SUBSTRUCTURE | |
0092 702-51015 70.200 m3 | 650.00000 45630.00]| 750.00000 52650.00] 376.72000 26445.74
CONCRETE, B, FOOTINGS | |
0093 702-92857 20.000 m3 | 650.00000 13000.00] 750.00000 15000.00] 989.96000 19799.20
CONCRETE, C, SUBSTRUCTURE | |
0094 703-51030 12534.000 kg | 3.00000 37602.00] 2.25000 28201.50] 2.23000 27950.82
|

REINFORCING STEEL
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 703-51032 72261.000 kg | 3.20000 231235.20] 2.50000 180652.50] 2.43000 175594.23
REINFORCING STEEL, EPOXY COATED | |
0096 704-51002 370.200 m3 | 650.00000 240630.00] 750.00000 277650.00] 637.84000 236128.37
CONCRETE, C, SUPERSTRUCTURE | |
0097 706-05732 4.000 EACH | 2100.00000 8400.00| 1250.00000 5000.00] 1644.15000 6576.60
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0098 706-51020 45.500 m3 | 1000.00000 45500.00] 550.00000 25025.00] 931.85000 42399.18
CONCRETE, C, RAILING | |
0099 707-06404 469.500 m | 900.00000 422550.00]| 1000.00000 469500.00]| 904.10000 424474.95
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 1372 mm X 1372 mm | |
0100 709-51821 LUMP | 7720.00000 7720.00 | 10000.00000 10000.00] 8663.80000 8663.80
SURFACE SEAL | |
0101 714-06319 14.700 m | 4700.00000 69090.00] 5000.00000 73500.00| 4467.83000 65677.10
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 4200 mm X 1500 mm | |
0102 715-02630 2.000 EACH | 1000.00000 2000.00] 750.00000 1500.00]| 760.34000 1520.68
SAFETY METAL END SECTION, 6:1, 600 mm | |
0103 715-05048 2381.000 m | 13.11000 31214.91| 14.00000 33334.00] 14.89000 35453.09
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0104 715-05053 208.000 m | 33.41000 6949.28| 36.00000 7488.00 | 34.54000 7184.32
PIPE, UNDERDRAIN OUTLET, 150 mm | |
0105 715-05121 49.000 m | 140.00000 6860.00] 100.00000 4900.00 | 67.05000 3285.45
PIPE, TYPE 1, CIRCULAR, 450 mm | |
0106 715-05123 76.000 m | 175.00000 13300.00]| 125.00000 9500.00| 118.20000 8983.20
PIPE, TYPE 1, CIRCULAR, 600 mm | |
0107 715-05149 2.000 m | 275.00000 550.00] 200.00000 400.00 | 289.05000 578.10
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0108 715-05169 11.500 m | 140.00000 1610.00]| 100.00000 1150.00]| 91.12000 1047.88
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0109 715-05407 36.000 m | 84.00000 3024.00] 25.00000 900.00 | 9.48000 341.28
PIPE, END BENT DRAIN, 150 mm | |
0110 715-46005 2.000 EACH | 800.00000 1600.00]| 225.00000 450.00] 247.65000 495.30
PIPE END SECTION, 375 mm | |
0111 715-46010 4.000 EACH | 850.00000 3400.00] 450.00000 1800.00]| 262.71000 1050.84
PIPE END SECTION, 450 mm | |
0112 715-46020 4.000 EACH | 1000.00000 4000.00 | 600.00000 2400.00] 395.68000 1582.72
PIPE END SECTION, 600 mm | |
0113 718-06528 13.000 EACH | 632.70000 8225.10]| 700.00000 9100.00]| 582.27000 7569.51
|

OUTLET PROTECTOR, 1
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 718-06529 5.000 EACH | 607.39000 3036.95] 700.00000 3500.00] 381.46000 1907.30
OUTLET PROTECTOR, 2 | |
0115 718-06532 1000.000 m | 3.20000 3200.00] 4.00000 4000.00 | 2.58000 2580.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 514.000 m3 | 42.52000 21855.28] 46.00000 23644.00] 67.46000 34674.44
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 4649.000 m2 | 1.77000 8228.73| 2.00000 9298.00 | 1.90000 8833.10
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-45265 1.000 EACH | 1500.00000 1500.00]| 1000.00000 1000.00]| 1143.00000 1143.00
PIPE CATCH BASIN, 375 mm | |
0119 723-08608 39.000 m2 | 1000.00000 39000.00] 1000.00000 39000.00] 663.47000 25875.33
WINGWALL | | |
0120 801-04308 6.000 EACH | 680.00000 4080.00| 654.50000 3927.00] 731.36000 4388.16
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06625 10.000 EACH | 99.00000 990.00 | 214.50000 2145.00] 106.48000 1064.80
DETOUR ROUTE MARKER ASSEMBLY | |
0122 801-06640 21.000 EACH | 260.00000 5460.00] 275.00000 5775.00] 279.64000 5872.44
CONSTRUCTION SIGN, A | |
0123 801-06645 4.000 EACH | 65.00000 260.00] 132.00000 528.00] 69.91000 279.64
CONSTRUCTION SIGN, B | |
0124 801-06775 LUMP | 8994.14000 8994.14| 20000.00000 20000.00] 29232.48000 29232.48
MAINTAINING TRAFFIC | |
0125 801-07118 13.200 m | 42.50000 561.00] 54.45000 718.74]| 45.71000 603.37
BARRICADE, III-A | |
0126 801-07119 19.800 m | 45.70000 904.86 | 57.20000 1132.56| 49.15000 973.17
BARRICADE, III-B | |
0127 802-05701 8.000 m | 40.00000 320.00] 44.00000 352.00] 43.02000 344.16
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0128 802-76025 2.700 m2 | 395.00000 1066.50]| 434.50000 1173.15]| 424.84000 1147.07
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0129 802-76055 17.200 m | 18.00000 309.60] 19.80000 340.56| 19.36000 332.99
SIGN POST, A | |
0130 802-91122 1.000 EACH | 90.00000 90.00] 99.00000 99.00] 96.80000 96.80
SIGN, GROUND MOUNTED, RESET | |
0131 808-03631 222.000 m | 12.10000 2686.20] 12.05000 2675.10] 13.01000 2888.22
LINE, EPOXY, SOLID, WHITE, 100 mm | |
0132 808-03632 222.000 m | 12.10000 2686.20] 12.05000 2675.10] 13.01000 2888.22
|

LINE, EPOXY, SOLID, YELLOW, 100 mm
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|CALUMET CIVIL CONTRACTORS IN |DUNCAN ROBERTSON INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0133 808-06694 155.000 m | 0.56000 86.80] 3.85000 596.75] 0.60000 93.00
LINE, PAINT, SOLID, YELLOW, 200 mm | |
0134 808-06703 223.000 m | 3.20000 713.60| 3.85000 858.55]| 3.44000 767.12
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0135 808-06713 2810.000 m | 0.56000 1573.60]| 0.72000 2023.20] 0.60000 1686.00
LINE, PAINT, SOLID, WHITE, 100 mm | |
0136 808-06714 2604.000 m | 0.56000 1458.24| 0.72000 1874.88| 0.60000 1562.40
LINE, PAINT, SOLID, YELLOW, 100 mm | |
0137 808-06723 2.000 EACH | 110.00000 220.00] 137.50000 275.00] 118.31000 236.62
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0138 808-06724 1.000 EACH | 220.00000 220.00] 198.00000 198.00| 236.61000 236.61
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0139 808-06726 8.300 m | 18.00000 149.40| 38.50000 319.55] 19.36000 160.69
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
600 mm | | |
0140 808-75245 282.000 m | 3.20000 902.40] 3.17000 893.94| 3.44000 970.08
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
SECTION TOTALS | S 3,824,964.00] S 3,990,698.69| S 4,000,305.00
+ + +
CONTRACT TOTALS | $ 3,824,964.00] $ 3,990,698.69] $ 4,000,305.00
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|WALSH CONSTR COMPANY |[MILESTONE CONTRACTORS LP | AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 94632.28000 94632.28] 30255.00000 30255.00] 25000.00000 25000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 200000.00000 200000.00|] 188000.00000 188000.00| 210597.21800 210597.22
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 80000.00000 80000.00| 100000.00000 100000.00] 84238.88600 84238.89
CLEARING RIGHT OF WAY | |
0011 202-01000 LUMP | 22000.00000 22000.00] 35000.00000 35000.00] 29000.00000 29000.00
STRUCTURES AND OBSTRUCTIONS, REMOVE | |
0012 202-02240 78.000 m2 | 12.07000 941.46 | 26.00000 2028.00] 30.00000 2340.00
PAVEMENT REMOVAL | |
0013 202-02241 207.000 m | 8.45000 1749.15]| 8.45000 1749.15]| 8.45000 1749.15
GUARDRAIL, REMOVE | |
0014 202-03875 1.000 EACH | 468.97000 468.97| 1700.00000 1700.00 | 2500.00000 2500.00
CONCRETE STEPS, REMOVE | |
0015 202-51330 LUMP | 400000.00000 400000.00| 275000.00000 275000.00] 265000.00000 265000.00
PRESENT STRUCTURE, REMOVE | |
0016 202-51368 1982.000 m2 | 3.49000 6917.18] 10.00000 19820.00]| 20.00000 39640.00
SLOPEWALL, REMOVE | |
0017 202-74035 11.000 EACH | 151.40000 1665.40| 25.00000 275.00] 25.00000 275.00
SIGN, REMOVE | |
0018 202-90747 63.000 m3 | 71.00000 4473.00]| 125.00000 7875.00| 470.00000 29610.00
|

RETAINING WALL, REMOVE
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| ) 36-2231526 | ( 8 ) 35-1917625 I ( ) 35-1618530
|WALSH CONSTR COMPANY IMILESTONE CONTRACTORS LP |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-91385 1.000 EACH | 309.03000 309.03] 600.00000 600.00]| 500.00000 500.00
INLET, REMOVE | |
0020 202-96133 27.000 m | 76.56000 2067.12] 70.00000 1890.00] 100.00000 2700.00
PIPE, REMOVE | |
0021 202-99187 471.000 m | 7.50000 3532.50] 7.50000 3532.50] 7.50000 3532.50
FENCE, FARM FIELD, REMOVE | |
0022 203-02000 22608.000 m3 | 14.00000 316512.00] 13.00000 293904.00] 7.00000 158256.00
EXCAVATION, COMMON | |
0023 203-02070 2996.000 m3 | 0.01000 29.96/| 4.00000 11984.00]| 15.00000 44940.00
BORROW | | |
0024 203-51223 5700.000 m3 | 10.00000 57000.00] 9.00000 51300.00| 15.00000 85500.00
EXCAVATION, WATERWAY | |
0025 205-03371 25.000 m3 | 32.18000 804.50] 50.00000 1250.00]| 40.00000 1000.00
SEDIMENT REMOVE | |
0026 205-04931 1.000 EACH | 1091.74000 1091.74| 3000.00000 3000.00] 800.00000 800.00
SEDIMENT TRAP | |
0027 205-06933 1.000 EACH | 85.00000 85.00] 96.00000 96.00] 85.00000 85.00
TEMPORARY DITCH INLET PROTECTION | |
0028 205-06936 21.000 Mg | 112.59000 2364.39] 150.00000 3150.00] 60.00000 1260.00
TEMPORARY SEDIMENT TRAP | |
0029 205-06937 2456.000 m | 3.78000 9283.68]| 4.20000 10315.20] 3.78000 9283.68
TEMPORARY SILT FENCE | |
0030 206-51220 234.000 m3 | 21.76000 5091.84] 43.00000 10062.00] 30.00000 7020.00
EXCAVATION, WET | |
0031 207-08262 15785.000 m2 | 5.23000 82555.55]| 5.70000 89974.50]| 6.00000 94710.00
SUBGRADE TREATMENT, TYPE I | |
0032 207-08263 1552.000 m2 | 6.71000 10413.92] 7.00000 10864.00] 18.00000 27936.00
SUBGRADE TREATMENT, TYPE IA | |
0033 207-08265 2207.000 m2 | 5.85000 12910.95]| 5.00000 11035.00] 6.00000 13242.00
SUBGRADE TREATMENT, TYPE IIA | |
0034 211-06467 48.000 m3 | 58.91000 2827.68] 100.00000 4800.00] 80.00000 3840.00
AGGREGATE FOR END BENT BACKFILL | |
0035 211-09264 69.700 m3 | 19.06000 1328.48| 24.00000 1672.80]| 30.00000 2091.00
STRUCTURE BACKFILL, TYPE 1 | |
0036 211-09268 53.000 m3 | 79.01000 4187.53| 80.00000 4240.00]| 150.00000 7950.00
STRUCTURE BACKFILL, TYPE 5 | |
0037 213-09269 102.000 m3 | 83.85000 8552.70 | 110.00000 11220.00] 200.00000 20400.00
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0038 214-07202 1552.000 m2 | 3.93000 6099.36| 6.00000 9312.00]| 6.00000 9312.00
|

GEOGRID, I
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 301-07448 4301.000 Mg | 19.00000 81719.00]| 23.00000 98923.00]| 20.00000 86020.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0040 302-07455 30.600 m3 | 71.81000 2197.39] 205.00000 6273.00] 80.00000 2448.00
DENSE GRADED SUBBASE | |
0041 303-93714 8.000 EACH | 339.94000 2719.52] 1000.00000 8000.00| 200.00000 1600.00
BOULDER | | |
0042 306-08034 95.000 m2 | 7.75000 736.25]| 9.50000 902.50| 20.00000 1900.00
MILLING, ASPHALT, 38 mm | |
0043 306-08043 293.000 m2 | 7.75000 2270.75] 11.50000 3369.50] 20.00000 5860.00
MILLING, TRANSITION | |
0044 401-07320 1488.000 Mg | 83.00000 123504.00] 102.00000 151776.00] 83.00000 123504.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0045 401-07321 153.000 Mg | 83.00000 12699.00]| 102.00000 15606.00]| 83.00000 12699.00
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0046 401-07389 2034.000 Mg | 72.00000 146448.00] 82.00000 166788.00] 72.00000 146448.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0047 401-07390 151.000 Mg | 74.00000 11174.00]| 82.00000 12382.00]| 74.00000 11174.00
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0048 401-07401 1503.000 Mg | 78.00000 117234.00] 78.00000 117234.00] 78.00000 117234.00
QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm | |
0049 401-07406 1135.000 Mg | 68.00000 77180.00| 79.00000 89665.00| 68.00000 77180.00
QC/QA-HMA, 1, 64, BASE, 25.0 MM | |
0050 401-07407 129.000 Mg | 70.00000 9030.00| 79.00000 10191.00] 70.00000 9030.00
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0051 401-07422 3547.000 Mg | 68.00000 241196.00] 82.00000 290854.00] 68.00000 241196.00
QC/QA-HMA, 1, 64, BASE, 19.0 mm | |
0052 401-07423 313.000 Mg | 70.00000 21910.00]| 82.00000 25666.00] 70.00000 21910.00
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0053 401-07429 172.000 Mg | 76.00000 13072.00]| 78.00000 13416.00]| 76.00000 13072.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0054 406-05520 13.200 Mg | 420.00000 5544.00] 360.00000 4752.00 | 420.00000 5544.00
ASPHALT FOR TACK COAT | |
0055 406-05521 4917.000 m2 | 0.10000 491.70] 0.10000 491.70] 0.10000 491.70
ASPHALT FOR TACK COAT | |
0056 601-01128 2.000 EACH | 1100.00000 2200.00] 1100.00000 2200.00] 1100.00000 2200.00
GUARDRAIL TRANSITION TYPE WGB | |
0057 601-01522 2.000 EACH | 1950.00000 3900.00] 1950.00000 3900.00] 1950.00000 3900.00
|

GUARDRAIL TRANSITION TYPE TGB
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ROUTE GREENCASTLE ROAD
CALL ORDER : 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 7 ) 36-2231526 | ( 8 ) 35-1917625 | ( 9 ) 35-1618530
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LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 601-01625 1.000 EACH | 1375.00000 1375.00]| 1375.00000 1375.00]| 1375.00000 1375.00
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0059 601-01701 1.000 EACH | 1550.00000 1550.00]| 1550.00000 1550.00]| 1550.00000 1550.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0060 601-06037 1.000 EACH | 820.00000 820.00| 1240.00000 1240.00] 820.00000 820.00
GUARDRAIL END TREATMENT, I | |
0061 601-06374 4.000 EACH | 750.00000 3000.00] 750.00000 3000.00] 750.00000 3000.00
GUARDRAIL TRANSITION, TGS-1 | |
0062 601-08182 15.200 m | 154.00000 2340.80] 154.00000 2340.80] 154.00000 2340.80
GUARDRAIL, THRIE BEAM , 1905 m SPACING | |
0063 601-94689 8.000 EACH | 2355.00000 18840.00]| 2400.00000 19200.00]| 2355.00000 18840.00
GUARDRAIL END TREATMENT, OS | |
0064 601-99105 303.200 m | 57.35000 17388.52] 57.50000 17434.00] 57.35000 17388.52
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0065 602-06729 20.000 EACH | 10.00000 200.00] 15.00000 300.00] 13.00000 260.00
BARRIER DELINEATOR | |
0066 605-06120 41.000 m | 128.40000 5264.40] 115.00000 4715.00 | 80.00000 3280.00
CURB, CONCRETE | |
0067 609-06259 207.800 m2 | 76.43000 15882.15]| 90.00000 18702.00]| 100.00000 20780.00
REINFORCED CONCRETE BRIDGE APPROACH, | |
300 mm | | |
0068 610-07486 67.400 Mg | 165.00000 11121.00] 140.00000 9436.00] 165.00000 11121.00
HMA FOR APPROACHES, TYPE A | |
0069 610-07487 63.000 Mg | 165.00000 10395.00]| 140.00000 8820.00| 165.00000 10395.00
HMA FOR APPROACHES, TYPE B | |
0070 611-06497 4.000 EACH | 150.00000 600.00] 150.00000 600.00] 150.00000 600.00
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06490 6.000 EACH | 118.00000 708.00] 118.00000 708.00] 118.00000 708.00
RIGHT OF WAY MARKER | |
0072 615-06505 4.000 EACH | 615.00000 2460.00] 615.00000 2460.00] 615.00000 2460.00
MONUMENT, B | |
0073 616-02320 4119.000 m2 | 1.73000 7125.87]| 2.80000 11533.20]| 3.50000 14416.50
GEOTEXTILES | |
0074 616-06405 2727.000 Mg | 23.19000 63239.13| 32.00000 87264.00] 35.00000 95445.00
RIPRAP, REVETMENT | |
0075 621-01004 3.000 EACH | 800.00000 2400.00] 497.00000 1491.00]| 800.00000 2400.00
|
|

SEEDING
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 621-02770 543.000 m2 | 2.99000 1623.57| 1.85000 1004.55]| 2.99000 1623.57
EROSION CONTROL BLANKET | |
0077 621-06545 5.100 Mg | 882.03000 4498.35| 1920.00000 9792.00 | 882.03000 4498.35
FERTILIZER | |
0078 621-06553 928.000 kg | 6.29000 5837.12] 7.70000 7145.60| 6.29000 5837.12
SEED MIXTURE, R | |
0079 621-06557 20.000 kg | 5.63000 112.60]| 14.00000 280.00] 5.63000 112.60
SEED MIXTURE, T | |
0080 621-06559 1200.000 m2 | 0.78000 936.00] 0.49000 588.00] 0.78000 936.00
MULCHED SEEDING, R | |
0081 621-06565 23.000 Mg | 441.01000 10143.23] 384.00000 8832.00] 441.01000 10143.23
MULCHING MATERIAL | |
0082 621-06567 75.000 kL | 1.00000 75.00] 1.00000 75.00] 1.00000 75.00
WATER | | |
0083 621-06574 2982.000 m2 | 3.53000 10526.46 | 4.00000 11928.00] 3.53000 10526.46
SODDING | | |
0084 621-06575 1100.000 m2 | 3.53000 3883.00] 4.00000 4400.00]| 3.53000 3883.00
SODDING, NURSERY | |
0085 622-52436 7.000 EACH | 35.00000 245.00] 57.00000 399.00] 35.00000 245.00
SIGN, DO NOT MOW OR SPRAY | |
0086 622-91786 320.000 EACH | 15.00000 4800.00| 11.25000 3600.00] 15.00000 4800.00
SEEDLING | | |
0087 622-98200 5.000 EACH | 35.00000 175.00| 57.00000 285.00] 35.00000 175.00
SIGN, DO NOT DISTURB | |
0088 628-09402 15.000 MOS | 2676.67000 40150.05]| 2500.00000 37500.00] 2500.00000 37500.00
FIELD OFFICE, B | |
0089 701-01849 1075.500 m | 100.00000 107550.00] 160.00000 172080.00] 300.00000 322650.00
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | |
92 mm, 356 mm | |
0090 701-99086 54.000 EACH | 367.39000 19839.06| 250.00000 13500.00]| 300.00000 16200.00
PILE TIP, STEEL SHELL | |
0091 702-51005 100.400 m3 | 600.00000 60240.00] 750.00000 75300.00] 750.00000 75300.00
CONCRETE, A, SUBSTRUCTURE | |
0092 702-51015 70.200 m3 | 250.00000 17550.00]| 300.00000 21060.00] 450.00000 31590.00
CONCRETE, B, FOOTINGS | |
0093 702-92857 20.000 m3 | 1250.00000 25000.00] 800.00000 16000.00] 900.00000 18000.00
CONCRETE, C, SUBSTRUCTURE | |
0094 703-51030 12534.000 kg | 2.04000 25569.36| 2.65000 33215.10] 2.80000 35095.20
|

REINFORCING STEEL
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LINE NO / ITEM CODE / ALT

WALSH CONSTR COMPANY

|[MILESTONE CONTRACTORS LP

|AMERICAN CONTRACTING & SERVIC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 703-51032 72261.000 kg | 2.18000 157528.98]| 2.70000 195104.70]| 3.00000 216783.00
REINFORCING STEEL, EPOXY COATED | |
0096 704-51002 370.200 m3 | 1100.00000 407220.00]| 800.00000 296160.00] 700.00000 259140.00
CONCRETE, C, SUPERSTRUCTURE | |
0097 706-05732 4.000 EACH | 1123.03000 4492.12| 1500.00000 6000.00]| 2000.00000 8000.00
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0098 706-51020 45.500 m3 | 780.00000 35490.00| 475.00000 21612.50] 650.00000 29575.00
CONCRETE, C, RAILING | |
0099 707-06404 469.500 m | 800.00000 375600.00] 820.00000 384990.00] 1000.00000 469500.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 1372 mm X 1372 mm | |
0100 709-51821 LUMP | 7723.67000 7723.67]| 6500.00000 6500.00]| 7720.00000 7720.00
SURFACE SEAL | |
0101 714-06319 14.700 m | 5000.00000 73500.00| 6500.00000 95550.00| 6500.00000 95550.00
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 4200 mm X 1500 mm | |
0102 715-02630 2.000 EACH | 500.00000 1000.00]| 850.00000 1700.00]| 750.00000 1500.00
SAFETY METAL END SECTION, 6:1, 600 mm | |
0103 715-05048 2381.000 m | 12.95000 30833.95] 13.00000 30953.00] 17.00000 40477.00
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0104 715-05053 208.000 m | 33.00000 6864.00] 33.00000 6864.00] 90.00000 18720.00
PIPE, UNDERDRAIN OUTLET, 150 mm | |
0105 715-05121 49.000 m | 114.91000 5630.59] 165.00000 8085.00 | 140.00000 6860.00
PIPE, TYPE 1, CIRCULAR, 450 mm | |
0106 715-05123 76.000 m | 136.51000 10374.76| 170.00000 12920.00]| 190.00000 14440.00
PIPE, TYPE 1, CIRCULAR, 600 mm | |
0107 715-05149 2.000 m | 572.71000 1145.42| 125.00000 250.00] 280.00000 560.00
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0108 715-05169 11.500 m | 150.70000 1733.05]| 190.00000 2185.00] 125.00000 1437.50
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0109 715-05407 36.000 m | 6.30000 226.80] 45.00000 1620.00 | 80.00000 2880.00
PIPE, END BENT DRAIN, 150 mm | |
0110 715-46005 2.000 EACH | 245.65000 491.30] 620.00000 1240.00]| 375.00000 750.00
PIPE END SECTION, 375 mm | |
0111 715-46010 4.000 EACH | 259.65000 1038.60]| 675.00000 2700.00] 400.00000 1600.00
PIPE END SECTION, 450 mm | |
0112 715-46020 4.000 EACH | 390.97000 1563.88| 800.00000 3200.00] 500.00000 2000.00
PIPE END SECTION, 600 mm | |
0113 718-06528 13.000 EACH | 625.00000 8125.00]| 625.00000 8125.00]| 650.00000 8450.00
|

OUTLET PROTECTOR, 1
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 718-06529 5.000 EACH | 600.00000 3000.00] 600.00000 3000.00] 1000.00000 5000.00
OUTLET PROTECTOR, 2 | |
0115 718-06532 1000.000 m | 2.40000 2400.00] 3.20000 3200.00] 2.40000 2400.00
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 514.000 m3 | 42.00000 21588.00] 42.00000 21588.00] 80.00000 41120.00
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 4649.000 m2 | 1.75000 8135.75] 1.80000 8368.20| 3.00000 13947.00
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-45265 1.000 EACH | 2181.37000 2181.37] 1000.00000 1000.00]| 1200.00000 1200.00
PIPE CATCH BASIN, 375 mm | |
0119 723-08608 39.000 m2 | 900.00000 35100.00] 1500.00000 58500.00] 1500.00000 58500.00
WINGWALL | | |
0120 801-04308 6.000 EACH | 680.00000 4080.00| 595.00000 3570.00] 680.00000 4080.00
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06625 10.000 EACH | 99.00000 990.00 | 195.00000 1950.00 | 99.00000 990.00
DETOUR ROUTE MARKER ASSEMBLY | |
0122 801-06640 21.000 EACH | 260.00000 5460.00] 250.00000 5250.00] 260.00000 5460.00
CONSTRUCTION SIGN, A | |
0123 801-06645 4.000 EACH | 65.00000 260.00] 120.00000 480.00 | 65.00000 260.00
CONSTRUCTION SIGN, B | |
0124 801-06775 LUMP | 80000.00000 80000.00]| 50000.00000 50000.00] 25000.00000 25000.00
MAINTAINING TRAFFIC | |
0125 801-07118 13.200 m | 42.50000 561.00] 49.50000 653.40] 42.50000 561.00
BARRICADE, III-A | |
0126 801-07119 19.800 m | 45.70000 904.86 | 52.00000 1029.60| 45.70000 904.86
BARRICADE, III-B | |
0127 802-05701 8.000 m | 40.00000 320.00] 40.00000 320.00] 40.00000 320.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0128 802-76025 2.700 m2 | 395.00000 1066.50]| 395.00000 1066.50]| 395.00000 1066.50
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0129 802-76055 17.200 m | 18.00000 309.60] 18.00000 309.60] 18.00000 309.60
SIGN POST, A | |
0130 802-91122 1.000 EACH | 90.00000 90.00] 90.00000 90.00] 90.00000 90.00
SIGN, GROUND MOUNTED, RESET | |
0131 808-03631 222.000 m | 12.10000 2686.20] 10.95000 2430.90] 12.10000 2686.20
LINE, EPOXY, SOLID, WHITE, 100 mm | |
0132 808-03632 222.000 m | 12.10000 2686.20] 10.95000 2430.90] 12.10000 2686.20
|

LINE, EPOXY, SOLID, YELLOW, 100 mm
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WALSH CONSTR COMPANY

|[MILESTONE CONTRACTORS LP

|AMERICAN CONTRACTING & SERVIC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0133 808-06694 155.000 m | 0.56000 86.80] 3.50000 542.50] 0.56000 86.80
LINE, PAINT, SOLID, YELLOW, 200 mm | |
0134 808-06703 223.000 m | 3.20000 713.60]| 3.50000 780.50]| 3.20000 713.60
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0135 808-06713 2810.000 m | 0.56000 1573.60]| 0.65000 1826.50]| 0.56000 1573.60
LINE, PAINT, SOLID, WHITE, 100 mm | |
0136 808-06714 2604.000 m | 0.56000 1458.24| 0.65000 1692.60| 0.56000 1458.24
LINE, PAINT, SOLID, YELLOW, 100 mm | |
0137 808-06723 2.000 EACH | 110.00000 220.00] 125.00000 250.00] 110.00000 220.00
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0138 808-06724 1.000 EACH | 220.00000 220.00] 180.00000 180.00]| 220.00000 220.00
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0139 808-06726 8.300 m | 18.00000 149.40| 35.00000 290.50] 18.00000 149.40
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
600 mm | | |
0140 808-75245 282.000 m | 3.20000 902.40] 3.50000 987.00] 3.20000 902.40
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
SECTION TOTALS | S 4,026,317.29] S 4,085,000.00] S 4,211,944.39
+ + +
CONTRACT TOTALS | $ 4,026,317.29] $ 4,085,000.00] $ 4,211,944.39
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| GOHMANN ASPHALT & CONSTR INC |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 45000.00000 45000.00] 60000.00000 60000.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0005 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0009 110-01001 LUMP | 214500.00000 214500.00] 500000.00000 500000.00]
MOBILIZATION AND DEMOBILIZATION | |
0010 201-52370 LUMP | 85500.00000 85500.00| 100000.00000 100000.00]
CLEARING RIGHT OF WAY | |
0011 202-01000 LUMP | 50000.00000 50000.00] 60000.00000 60000.00]
STRUCTURES AND OBSTRUCTIONS, REMOVE | |
0012 202-02240 78.000 m2 | 40.00000 3120.00] 29.00000 2262.00]
PAVEMENT REMOVAL | |
0013 202-02241 207.000 m | 8.45000 1749.15]| 10.00000 2070.00]
GUARDRAIL, REMOVE | |
0014 202-03875 1.000 EACH | 750.00000 750.00 | 700.00000 700.00 |
CONCRETE STEPS, REMOVE | |
0015 202-51330 LUMP | 135222.00000 135222.00]| 80000.00000 80000.00]
PRESENT STRUCTURE, REMOVE | |
0016 202-51368 1982.000 m2 | 15.00000 29730.00] 4.50000 8919.00|
SLOPEWALL, REMOVE | |
0017 202-74035 11.000 EACH | 25.00000 275.00] 28.00000 308.00]
SIGN, REMOVE | |
0018 202-90747 63.000 m3 | 600.00000 37800.00] 36.00000 2268.00]
|

RETAINING WALL, REMOVE
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| GOHMANN ASPHALT & CONSTR INC |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 202-91385 1.000 EACH | 875.00000 875.00] 380.00000 380.00]
INLET, REMOVE | |
0020 202-96133 27.000 m | 95.00000 2565.00] 40.00000 1080.00|
PIPE, REMOVE | |
0021 202-99187 471.000 m | 7.50000 3532.50] 9.00000 4239.00|
FENCE, FARM FIELD, REMOVE | |
0022 203-02000 22608.000 m3 | 14.75000 333468.00] 16.00000 361728.00]
EXCAVATION, COMMON | |
0023 203-02070 2996.000 m3 | 5.00000 14980.00]| 5.00000 14980.00]|
BORROW | | |
0024 203-51223 5700.000 m3 | 22.00000 125400.00] 26.00000 148200.00]
EXCAVATION, WATERWAY | |
0025 205-03371 25.000 m3 | 17.00000 425.00] 11.00000 275.00]
SEDIMENT REMOVE | |
0026 205-04931 1.000 EACH | 2600.00000 2600.00] 800.00000 800.00 |
SEDIMENT TRAP | |
0027 205-06933 1.000 EACH | 85.00000 85.00] 75.00000 75.00]
TEMPORARY DITCH INLET PROTECTION | |
0028 205-06936 21.000 Mg | 70.00000 1470.00| 45.00000 945.00 |
TEMPORARY SEDIMENT TRAP | |
0029 205-06937 2456.000 m | 7.50000 18420.00] 3.50000 8596.00|
TEMPORARY SILT FENCE | |
0030 206-51220 234.000 m3 | 150.00000 35100.00] 13.00000 3042.00]
EXCAVATION, WET | |
0031 207-08262 15785.000 m2 | 4.65000 73400.25]| 7.00000 110495.00]|
SUBGRADE TREATMENT, TYPE I | |
0032 207-08263 1552.000 m2 | 4.65000 7216.80 | 7.00000 10864.00]
SUBGRADE TREATMENT, TYPE IA | |
0033 207-08265 2207.000 m2 | 3.80000 8386.60| 6.00000 13242.00]|
SUBGRADE TREATMENT, TYPE IIA | |
0034 211-06467 48.000 m3 | 90.00000 4320.00 | 130.00000 6240.00]
AGGREGATE FOR END BENT BACKFILL | |
0035 211-09264 69.700 m3 | 43.00000 2997.10] 125.00000 8712.50]|
STRUCTURE BACKFILL, TYPE 1 | |
0036 211-09268 53.000 m3 | 115.00000 6095.00] 114.00000 6042.00]
STRUCTURE BACKFILL, TYPE 5 | |
0037 213-09269 102.000 m3 | 130.00000 13260.00] 130.00000 13260.00]
FLOWABLE BACKFILL, NON-REMOVEABLE | |
0038 214-07202 1552.000 m2 | 6.20000 9622.40| 2.75000 4268.00|
|

GEOGRID, I
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TABULATION OF BIDS
ROUTE GREENCASTLE ROAD
CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
[( 10 ) 35-2040801 [ 11 ) 31-1323837 | (
| GOHMANN ASPHALT & CONSTR INC |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 301-07448 4301.000 Mg | 24.00000 103224.00]| 23.00000 98923.00]|
COMPACTED AGGREGATE, NO. 53, BASE | |
0040 302-07455 30.600 m3 | 100.00000 3060.00] 105.00000 3213.00]
DENSE GRADED SUBBASE | |
0041 303-93714 8.000 EACH | 400.00000 3200.00] 325.00000 2600.00]
BOULDER | | |
0042 306-08034 95.000 m2 | 14.00000 1330.00]| 10.00000 950.00 |
MILLING, ASPHALT, 38 mm | |
0043 306-08043 293.000 m2 | 11.00000 3223.00] 10.00000 2930.00]
MILLING, TRANSITION | |
0044 401-07320 1488.000 Mg | 83.00000 123504.00] 95.00000 141360.00]
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0045 401-07321 153.000 Mg | 83.00000 12699.00]| 95.00000 14535.00]|
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | |
0046 401-07389 2034.000 Mg | 72.00000 146448.00] 82.00000 166788.00]
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0047 401-07390 151.000 Mg | 74.00000 11174.00]| 84.00000 12684.00]|
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | |
0048 401-07401 1503.000 Mg | 78.00000 117234.00] 89.00000 133767.00]
QC/QA-HMA, 1, 76, INTERMEDIATE, 19.0 mm | |
0049 401-07406 1135.000 Mg | 68.00000 77180.00| 77.00000 87395.00|
QC/QA-HMA, 1, 64, BASE, 25.0 MM | |
0050 401-07407 129.000 Mg | 70.00000 9030.00]| 80.00000 10320.00]
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0051 401-07422 3547.000 Mg | 68.00000 241196.00] 77.00000 273119.00]
QC/QA-HMA, 1, 64, BASE, 19.0 mm | |
0052 401-07423 313.000 Mg | 70.00000 21910.00]| 80.00000 25040.00]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | |
0053 401-07429 172.000 Mg | 76.00000 13072.00]| 86.00000 14792.00]|
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | |
mm | | |
0054 406-05520 13.200 Mg | 420.00000 5544.00] 480.00000 6336.00]
ASPHALT FOR TACK COAT | |
0055 406-05521 4917.000 m2 | 0.10000 491.70] 0.10000 491.70]
ASPHALT FOR TACK COAT | |
0056 601-01128 2.000 EACH | 1100.00000 2200.00] 1250.00000 2500.00]
GUARDRAIL TRANSITION TYPE WGB | |
0057 601-01522 2.000 EACH | 1950.00000 3900.00] 2170.00000 4340.00]|
|

GUARDRAIL TRANSITION TYPE TGB



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
PAGE : 380 -29

ROUTE : GREENCASTLE ROAD

CALL ORDER : 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE : 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
10 ) 35-2040801 [ 11 31-1323837 ( )

LINE NO / ITEM CODE / ALT

OHMANN ASPHALT & CONSTR INC

I
| SUNESIS CONSTRUCTION COMPANY |
I

MOBILIZATION AND DEMOBILIZATION FOR

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 601-01625 1.000 EACH | 1375.00000 1375.00]| 1525.00000 1525.00]|
GUARDRAIL CONNECTOR SYSTEM, W BEAM, | |
CURVED, 1 | | |
0059 601-01701 1.000 EACH | 1550.00000 1550.00] 1800.00000 1800.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 2 | | |
0060 601-06037 1.000 EACH | 820.00000 820.00 | 1000.00000 1000.00|
GUARDRAIL END TREATMENT, I | |
0061 601-06374 4.000 EACH | 750.00000 3000.00] 850.00000 3400.00]
GUARDRAIL TRANSITION, TGS-1 | |
0062 601-08182 15.200 m | 154.00000 2340.80] 175.00000 2660.00]
GUARDRAIL, THRIE BEAM , 1905 m SPACING | |
0063 601-94689 8.000 EACH | 2355.00000 18840.00]| 2650.00000 21200.00]
GUARDRAIL END TREATMENT, OS | |
0064 601-99105 303.200 m | 57.35000 17388.52] 64.00000 19404.80]
GUARDRAIL, W BEAM, 1.905 m SPACING | |
0065 602-06729 20.000 EACH | 10.00000 200.00] 17.00000 340.00]
BARRIER DELINEATOR | |
0066 605-06120 41.000 m | 80.00000 3280.00] 58.00000 2378.00]|
CURB, CONCRETE | |
0067 609-06259 207.800 m2 | 135.00000 28053.00] 85.00000 17663.00]|
REINFORCED CONCRETE BRIDGE APPROACH, | |
300 mm | | |
0068 610-07486 67.400 Mg | 165.00000 11121.00] 190.00000 12806.00]
HMA FOR APPROACHES, TYPE A | |
0069 610-07487 63.000 Mg | 165.00000 10395.00]| 190.00000 11970.00]|
HMA FOR APPROACHES, TYPE B | |
0070 611-06497 4.000 EACH | 150.00000 600.00] 175.00000 700.00]|
MAILBOX ASSEMBLY, SINGLE | |
0071 615-06490 6.000 EACH | 118.00000 708.00] 135.00000 810.00]
RIGHT OF WAY MARKER | |
0072 615-06505 4.000 EACH | 615.00000 2460.00] 700.00000 2800.00]
MONUMENT, B | |
0073 616-02320 4119.000 m2 | 4.00000 16476.00]| 2.00000 8238.00|
GEOTEXTILES | |
0074 616-06405 2727.000 Mg | 36.00000 98172.00]| 21.50000 58630.50]
RIPRAP, REVETMENT | |
0075 621-01004 3.000 EACH | 800.00000 2400.00] 900.00000 2700.00]
|
|

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 380 -30
TABULATION OF BIDS
ROUTE GREENCASTLE ROAD
CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 10 ) 35-2040801 [ 11 31-1323837 | (
| GOHMANN ASPHALT & CONSTR INC |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 621-02770 543.000 m2 | 2.99000 1623.57| 3.50000 1900.50]|
EROSION CONTROL BLANKET | |
0077 621-06545 5.100 Mg | 882.03000 4498.35] 980.00000 4998.00]
FERTILIZER | |
0078 621-06553 928.000 kg | 6.29000 5837.12] 7.00000 6496.00]
SEED MIXTURE, R | |
0079 621-06557 20.000 kg | 5.63000 112.60]| 6.50000 130.00|
SEED MIXTURE, T | |
0080 621-06559 1200.000 m2 | 0.78000 936.00] 1.00000 1200.00]|
MULCHED SEEDING, R | |
0081 621-06565 23.000 Mg | 441.01000 10143.23] 500.00000 11500.00]
MULCHING MATERIAL | |
0082 621-06567 75.000 kL | 1.00000 75.00] 1.50000 112.50]
WATER | | |
0083 621-06574 2982.000 m2 | 3.53000 10526.46 | 4.00000 11928.00]
SODDING | | |
0084 621-06575 1100.000 m2 | 3.53000 3883.00] 4.00000 4400.00]|
SODDING, NURSERY | |
0085 622-52436 7.000 EACH | 35.00000 245.00] 40.00000 280.00]
SIGN, DO NOT MOW OR SPRAY | |
0086 622-91786 320.000 EACH | 15.00000 4800.00]| 17.00000 5440.00]
SEEDLING | | |
0087 622-98200 5.000 EACH | 35.00000 175.00 | 45.00000 225.00]
SIGN, DO NOT DISTURB | |
0088 628-09402 15.000 MOS | 1900.00000 28500.00] 2000.00000 30000.00]
FIELD OFFICE, B | |
0089 701-01849 1075.500 m | 195.00000 209722.50] 260.00000 279630.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 7. | |
92 mm, 356 mm | |
0090 701-99086 54.000 EACH | 300.00000 16200.00]| 135.00000 7290.00|
PILE TIP, STEEL SHELL | |
0091 702-51005 100.400 m3 | 1100.00000 110440.00] 995.00000 99898.00]
CONCRETE, A, SUBSTRUCTURE | |
0092 702-51015 70.200 m3 | 600.00000 42120.00]| 725.00000 50895.00]
CONCRETE, B, FOOTINGS | |
0093 702-92857 20.000 m3 | 800.00000 16000.00] 960.00000 19200.00]
CONCRETE, C, SUBSTRUCTURE | |
0094 703-51030 12534.000 kg | 2.25000 28201.50] 2.65000 33215.10]
|

REINFORCING STEEL



CALL ORDER : 380
LETTING DATE : 08/06/08 10:00 AM

SET-ASIDE

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID

B -29570-A

CRAWFORDSVILLE DISTRICT

DATE : 08/15/08
PAGE : 380 -31

ROUTE : GREENCASTLE ROAD

COUNTIES : MORGAN

LINE NO / ITEM CODE / ALT

10 )

35-2040801

(
GOHMANN ASPHALT & CONSTR INC

I( I
| SUNESIS CONSTRUCTION COMPANY |
I

11

31-1

323837

(

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 703-51032 72261.000 kg | 2.35000 169813.35]| 3.00000 216783.00]
REINFORCING STEEL, EPOXY COATED | |
0096 704-51002 370.200 m3 | 680.00000 251736.00]| 640.00000 236928.00]
CONCRETE, C, SUPERSTRUCTURE | |
0097 706-05732 4.000 EACH | 1700.00000 6800.00] 3200.00000 12800.00]|
CONCRETE BRIDGE RAILING TRANSITION, TBC | |
0098 706-51020 45.500 m3 | 725.00000 32987.50] 500.00000 22750.00|
CONCRETE, C, RAILING | |
0099 707-06404 469.500 m | 1230.00000 577485.00] 1100.00000 516450.00]
STRUCTURAL MEMBERS, CONCRETE BULB-T | |
BEAM , 1372 mm X 1372 mm | |
0100 709-51821 LUMP | 8055.00000 8055.00 | 10000.00000 10000.00]
SURFACE SEAL | |
0101 714-06319 14.700 m | 5300.00000 77910.00| 5950.00000 87465.00|
CULVERT, PRECAST BOX, REINFORCED | |
CONCRETE, 4200 mm X 1500 mm | |
0102 715-02630 2.000 EACH | 2000.00000 4000.00]| 850.00000 1700.00]|
SAFETY METAL END SECTION, 6:1, 600 mm | |
0103 715-05048 2381.000 m | 9.60000 22857.60 | 20.00000 47620.00 |
PIPE, TYPE 4, CIRCULAR, 150 mm | |
0104 715-05053 208.000 m | 70.00000 14560.00]| 55.00000 11440.00]|
PIPE, UNDERDRAIN OUTLET, 150 mm | |
0105 715-05121 49.000 m | 160.00000 7840.00 | 125.00000 6125.00]
PIPE, TYPE 1, CIRCULAR, 450 mm | |
0106 715-05123 76.000 m | 205.00000 15580.00]| 160.00000 12160.00]|
PIPE, TYPE 1, CIRCULAR, 600 mm | |
0107 715-05149 2.000 m | 166.00000 332.00] 380.00000 760.00 |
PIPE, TYPE 2, CIRCULAR, 300 mm | |
0108 715-05169 11.500 m | 162.00000 1863.00]| 155.00000 1782.50]|
PIPE, TYPE 3, CIRCULAR, 375 mm | |
0109 715-05407 36.000 m | 38.00000 1368.00| 33.00000 1188.00|
PIPE, END BENT DRAIN, 150 mm | |
0110 715-46005 2.000 EACH | 725.00000 1450.00]| 490.00000 980.00]
PIPE END SECTION, 375 mm | |
0111 715-46010 4.000 EACH | 860.00000 3440.00] 550.00000 2200.00]
PIPE END SECTION, 450 mm | |
0112 715-46020 4.000 EACH | 1025.00000 4100.00 | 600.00000 2400.00]
PIPE END SECTION, 600 mm | |
0113 718-06528 13.000 EACH | 700.00000 9100.00]| 375.00000 4875.00|
|

OUTLET PROTECTOR, 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 380 -32
TABULATION OF BIDS
ROUTE GREENCASTLE ROAD
CALL ORDER 380 CONTRACT 1ID B -29570-A COUNTIES : MORGAN
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 10 ) 35-2040801 [ 11 ) 31-1323837 | (
| GOHMANN ASPHALT & CONSTR INC |SUNESIS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0114 718-06529 5.000 EACH | 675.00000 3375.00] 400.00000 2000.00]|
OUTLET PROTECTOR, 2 | |
0115 718-06532 1000.000 m | 2.40000 2400.00] 4.00000 4000.00 |
VIDEO INSPECTION FOR UNDERDRAINS | |
0116 718-52610 514.000 m3 | 75.00000 38550.00] 56.00000 28784.00]
AGGREGATE FOR UNDERDRAINS | |
0117 718-99153 4649.000 m2 | 2.50000 11622.50] 0.75000 3486.75]|
GEOTEXTILES FOR UNDERDRAIN | |
0118 720-45265 1.000 EACH | 1540.00000 1540.00]| 1200.00000 1200.00]|
PIPE CATCH BASIN, 375 mm | |
0119 723-08608 39.000 m2 | 1600.00000 62400.00] 1150.00000 44850.00]
WINGWALL | | |
0120 801-04308 6.000 EACH | 595.00000 3570.00] 1050.00000 6300.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0121 801-06625 10.000 EACH | 195.00000 1950.00 | 200.00000 2000.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0122 801-06640 21.000 EACH | 250.00000 5250.00] 450.00000 9450.00|
CONSTRUCTION SIGN, A | |
0123 801-06645 4.000 EACH | 120.00000 480.00 | 100.00000 400.00 |
CONSTRUCTION SIGN, B | |
0124 801-06775 LUMP | 59994.40000 59994.40|] 111000.00000 111000.00]|
MAINTAINING TRAFFIC | |
0125 801-07118 13.200 m | 49.50000 653.40] 120.00000 1584.00 |
BARRICADE, III-A | |
0126 801-07119 19.800 m | 52.00000 1029.60| 140.00000 2772.00]
BARRICADE, III-B | |
0127 802-05701 8.000 m | 40.00000 320.00] 50.00000 400.00 |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0128 802-76025 2.700 m2 | 395.00000 1066.50]| 500.00000 1350.00]|
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 2.03 mm THICKNESS | |
0129 802-76055 17.200 m | 18.00000 309.60] 22.00000 378.40]
SIGN POST, A | |
0130 802-91122 1.000 EACH | 90.00000 90.00] 110.00000 110.00]
SIGN, GROUND MOUNTED, RESET | |
0131 808-03631 222.000 m | 10.95000 2430.90] 4.00000 888.00]|
LINE, EPOXY, SOLID, WHITE, 100 mm | |
0132 808-03632 222.000 m | 10.95000 2430.90] 4.00000 888.00|
|

LINE, EPOXY, SOLID, YELLOW, 100 mm



CALL ORDER : 380
LETTING DATE : 08/

SET-ASIDE

06/08 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT
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ID

B -29570-A

CRAWFORDSVILLE DISTRICT

DATE : 08/15/08
PAGE : 380 -33

ROUTE : GREENCASTLE ROAD

COUNTIES : MORGAN

LINE NO / ITEM CODE / ALT

10 )

35-2040801

(
GOHMANN ASPHALT & CONSTR INC

I(
| SUNESIS CONSTRUCTION COMPANY

31-1

323837

(

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+ + +
0133 808-06694 155.000 m | 3.50000 542.50] 2.00000 310.00]
LINE, PAINT, SOLID, YELLOW, 200 mm | |
0134 808-06703 223.000 m | 3.50000 780.50 | 6.00000 1338.00]|
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | |
0135 808-06713 2810.000 m | 0.65000 1826.50]| 1.00000 2810.00]
LINE, PAINT, SOLID, WHITE, 100 mm | |
0136 808-06714 2604.000 m | 0.65000 1692.60| 1.00000 2604.00]
LINE, PAINT, SOLID, YELLOW, 100 mm | |
0137 808-06723 2.000 EACH | 125.00000 250.00] 140.00000 280.00]
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | |
INDICATION ARROW | |
0138 808-06724 1.000 EACH | 180.00000 180.00]| 200.00000 200.00]|
PAVEMENT MESSAGE MARKINGS, PAINT, WORD | |
ONLY | | |
0139 808-06726 8.300 m | 35.00000 290.50] 45.00000 373.50]
TRANSVERSE MARKINGS, PAINT, STOP LINE, | |
600 mm | | |
0140 808-75245 282.000 m | 3.50000 987.00] 7.00000 1974.00]|
LINE, THERMOPLASTIC, SOLID, YELLOW, | |
100mm | | |
SECTION TOTALS | $ 4,298,000.00] $ 4,702,981.75] $
+ + +
CONTRACT TOTALS | $ 4,298,000.00| $ 4,702,981.75| $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/15/08
PAGE : 440 -1

CALL ORDER : 440 CONTRACT ID : M -31113-A COUNTIES : VARIOUS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 10/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800454
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1636776 LINKEL COMPANY $ 253,355.00 100.0000%
2 32-0064635 THOMPSON INTERSTATE MOWING INC $ 324,925.00 128.2489%
$ 437,998.00 172.8792%

3 35-1801998 CLR INC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 440 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 440 CONTRACT 1ID -31113-A COUNTIES : VARIOUS
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1636776 | ( 2 ) 32-0064635 | ( 3 ) 35-1801998
| LINKEL COMPANY | THOMPSON INTERSTATE MOWING I |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE MAINTENANCE, TREE REMOVAL/TRIMMING
| | |
0001 105-08520 1.000 EACH | 200.00000 200.00] 100.00000 100.00] 301.00000 301.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 14.000 MOS | 150.00000 2100.00] 20.00000 280.00] 89.00000 1246.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 10000.00000 10000.00] 5000.00000 5000.00] 21900.00000 21900.00
MOBILIZATION AND DEMOBILIZATION | |
0009 202-02245 40.000 EACH | 500.00000 20000.00] 250.00000 10000.00]| 374.00000 14960.00
TREE, 6 IN., REMOVE | |
0010 202-02245 1.000 EACH | 2000.00000 2000.00] 1700.00000 1700.00 | 5305.00000 5305.00
TREE, 6 IN., REMOVE , EMERGENCY REMOVAL | |
0011 202-02250 40.000 EACH | 600.00000 24000.00] 500.00000 20000.00] 625.00000 25000.00
TREE, 10 IN., REMOVE | |
0012 202-02250 1.000 EACH | 2000.00000 2000.00] 1700.00000 1700.00 | 5800.00000 5800.00
TREE, 10 IN., REMOVE , EMERGENCY REMOVA | |
0013 202-02255 40.000 EACH | 700.00000 28000.00] 750.00000 30000.00] 630.00000 25200.00
TREE, 18 IN., REMOVE | |
0014 202-02255 1.000 EACH | 2000.00000 2000.00] 1700.00000 1700.00 | 7500.00000 7500.00
TREE, 18 IN., REMOVE , EMERGENCY REMOVA | |
0015 202-02260 35.000 EACH | 750.00000 26250.00] 1250.00000 43750.00] 1000.00000 35000.00
TREE, 30 IN., REMOVE | |
0016 202-02260 1.000 EACH | 2500.00000 2500.00] 2000.00000 2000.00] 8900.00000 8900.00
TREE, 30 IN., REMOVE , EMERGENCY REMOVA | |
0017 202-02265 35.000 EACH | 1000.00000 35000.00] 1500.00000 52500.00] 1715.00000 60025.00
TREE, 48 IN., REMOVE | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 440 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 440 CONTRACT ID : M -31113-A COUNTIES : VARIOUS
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1636776 | ( 2 ) 32-0064635 | ( 3 ) 35-1801998
| LINKEL COMPANY | THOMPSON INTERSTATE MOWING I |CLR INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-02265 1.000 EACH | 3000.00000 3000.00] 2000.00000 2000.00|  11500.00000 11500.00
TREE, 48 IN., REMOVE , EMERGENCY REMOVA | |
0019 202-02270 35.000 EACH | 1200.00000 42000.00] 2000.00000 70000.00] 2500.00000 87500.00
TREE, 60 IN., REMOVE | |
0020 202-02270 1.000 EACH | 3500.00000 3500.00] 2000.00000 2000.00] 14000.00000 14000.00
TREE, 60 IN., REMOVE , EMERGENCY REMOVA | |
0021 202-91922 150.000 EACH | 150.00000 22500.00] 500.00000 75000.00] 200.00000 30000.00
STUMP, REMOVE | |
0022 628-09408 14.000 MOS | 100.00000 1400.00]| 50.00000 700.00] 188.00000 2632.00
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0023 628-09409 14.000 MOS | 100.00000 1400.00| 10.00000 140.00| 96.00000 1344.00
MOBILE INTERNET SERVICE , 1 EACH | |
0024 801-01093 2.000 EACH | 200.00000 400.00] 100.00000 200.00] 3295.00000 6590.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0025 801-03290 2.000 EACH | 200.00000 400.00 | 100.00000 200.00] 2815.00000 5630.00
CONSTRUCTION SIGN, C | |
0026 801-06640 6.000 EACH | 200.00000 1200.00]| 100.00000 600.00] 985.00000 5910.00
CONSTRUCTION SIGN, A | |
0027 801-06710 70.000 DAY | 50.00000 3500.00] 5.00000 350.00] 25.00000 1750.00
FLASHING ARROW SIGN | |
0028 801-06775 LUMP | 20000.00000 20000.00] 5000.00000 5000.00] 60000.00000 60000.00
MAINTAINING TRAFFIC | |
SECTION TOTALS | $ 253,355.00] $ 324,925.00] $ 437,998.00
+ + +
CONTRACT TOTALS | S 253,355.00]| S 324,925.00]| $ 437,998.00




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/15/08
PAGE : 450 -1

CALL ORDER : 450 CONTRACT ID : M -31143-A COUNTIES
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/15/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 0800410
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1151771 CALUMET CIVIL CONTRACTORS INC $ 766,776.00 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 908,350.00 118.4635%
$ 911,856.35 118.9208%

3 35-1917625 MILESTONE CONTRACTORS LP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 450 -2
TABULATION OF BIDS
ROUTE 47
CALL ORDER : 450 CONTRACT ID : M -31143-A COUNTIES BOONE
LETTING DATE : 08/06/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 PCCP PATCHING AND REHABILITATION
| | |
0001 105-06845 LUMP | 1000.00000 1000.00] 800.00000 800.00]| 800.00000 800.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 1.000 EACH | 150.00000 150.00| 100.00000 100.00| 85.00000 85.00
RADIO | | |
0003 105-08520 1.000 EACH | 150.00000 150.00] 100.00000 100.00] 85.00000 85.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 6.000 MOS | 100.00000 600.00] 100.00000 600.00] 110.00000 660.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 6.000 MOS | 100.00000 600.00] 100.00000 600.00] 110.00000 660.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 110-01001 LUMP | 33000.00000 33000.00] 47964.50000 47964.50] 54000.00000 54000.00
MOBILIZATION AND DEMOBILIZATION | |
0013 202-02241 160.000 LFT | 0.01000 1.60] 0.01000 1.60] 5.00000 800.00
GUARDRAIL, REMOVE | |
0014 203-08607 400.000 LFT | 5.00000 2000.00] 11.00000 4400.00] 3.85000 1540.00
LINEAR GRADING | |
0015 303-01180 880.000 TON | 15.00000 13200.00]| 68.00000 59840.00] 23.50000 20680.00
COMPACTED AGGREGATE, NO. 53 | |
0016 303-07449 1080.000 TON | 23.00000 24840.00] 38.00000 41040.00] 25.00000 27000.00
COMPACTED AGGREGATE, NO. 73 | |
0017 304-07491 827.000 TON | 115.00000 95105.00| 150.00000 124050.00]| 204.00000 168708.00
|

HMA PATCHING, TYPE C



TEMPORARY TRANSVERSE PAVEMENT MARKING,

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 450 -3
TABULATION OF BIDS
ROUTE 47
CALL ORDER 450 CONTRACT ID : M -31143-A COUNTIES BOONE
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION IMILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 306-08037 104.000 SYS | 10.00000 1040.00]| 6.50000 676.00] 11.50000 1196.00
MILLING, ASPHALT, 3 IN. | |
0019 306-08042 4809.000 SYS | 1.65000 7934.85| 1.80000 8656.20] 3.00000 14427.00
MILLING, SCARIFICATION/PROFILE | |
0020 306-08043 6249.000 SYS | 3.00000 18747.00]| 2.90000 18122.10]| 1.75000 10935.75
MILLING, TRANSITION | |
0021 306-08432 200.000 SYS | 6.25000 1250.00] 6.50000 1300.00] 7.50000 1500.00
MILLING, APPROACH | |
0022 401-06264 LUMP | 2500.00000 2500.00] 1000.00000 1000.00]| 650.00000 650.00
PROFILOGRAPH, HMA | |
0023 401-07320 533.000 TON | 85.00000 45305.00] 100.00000 53300.00| 92.00000 49036.00
QC/QA-HMA, 1, 64, SURFACE, 9.5 mm | |
0024 401-07328 1092.000 TON | 88.00000 96096.00| 100.00000 109200.00]| 95.00000 103740.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm | |
0025 401-07389 990.000 TON | 75.00000 74250.00] 68.00000 67320.00] 70.00000 69300.00
QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm | |
0026 401-07398 2029.000 TON | 75.00000 152175.00]| 68.00000 137972.00]| 73.00000 148117.00
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | |
0027 406-05520 9.400 TON | 400.00000 3760.00] 400.00000 3760.00] 750.00000 7050.00
ASPHALT FOR TACK COAT | |
0028 507-07479 379.000 TON | 305.00000 115595.00] 335.00000 126965.00]| 350.00000 132650.00
HMA PARTIAL DEPTH PATCH | |
0029 601-93346 4.000 EACH | 105.00000 420.00 | 105.00000 420.00| 105.00000 420.00
GUARDRAIL CONNECTOR, AS | |
0030 601-94689 4.000 EACH | 2950.00000 11800.00]| 2950.00000 11800.00]| 2950.00000 11800.00
GUARDRAIL END TREATMENT, OS | |
0031 610-07488 50.000 TON | 150.00000 7500.00 | 150.00000 7500.00 | 185.00000 9250.00
HMA FOR APPROACHES, TYPE C | |
0032 628-09401 6.000 MOS | 2500.00000 15000.00]| 2300.00000 13800.00]| 4000.00000 24000.00
FIELD OFFICE, A | |
0033 801-03290 6.000 EACH | 200.00000 1200.00] 299.00000 1794.00 | 200.00000 1200.00
CONSTRUCTION SIGN, C | |
0034 801-06203 757.000 LFT | 1.25000 946.25] 1.50000 1135.50]| 0.85000 643.45
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0035 801-06207 757.000 LFT | 1.25000 946.25] 1.50000 1135.50]| 1.55000 1173.35
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0036 801-06216 70.000 LFT | 8.00000 560.00] 8.00000 560.00] 5.00000 350.00
|
|

24 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 450 -4
TABULATION OF BIDS
ROUTE 47
CALL ORDER 450 CONTRACT ID : M -31143-A COUNTIES BOONE
LETTING DATE 08/06/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 1 ) 35-1151771 | ( 2 ) 35-0918397 | ( 3 ) 35-1917625
|CALUMET CIVIL CONTRACTORS IN |RIETH RILEY CONSTRUCTION |[MILESTONE CONTRACTORS LP
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 801-06577 70.000 LFT | 8.00000 560.00] 8.00000 560.00] 7.00000 490.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
24 1IN. | | |
0038 801-06640 22.000 EACH | 160.00000 3520.00] 149.00000 3278.00] 160.00000 3520.00
CONSTRUCTION SIGN, A | |
0039 801-06775 LUMP | 17000.65000 17000.65] 40000.00000 40000.00] 26000.00000 26000.00
MAINTAINING TRAFFIC | |
0040 802-02158 2.000 EACH | 100.00000 200.00] 750.00000 1500.00]| 770.00000 1540.00
SIGN, PANEL, REMOVE AND REINSTALL | |
0041 808-03631 440.000 LFT | 4.22000 1856.80]| 1.70000 748.00] 4.25000 1870.00
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0042 808-03632 440.000 LFT | 4.22000 1856.80 | 1.70000 748.00 | 4.25000 1870.00
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0043 808-06703 7672.000 LFT | 0.85000 6521.20] 0.89000 6828.08| 0.85000 6521.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0044 808-06705 350.000 LFT | 0.85000 297.50] 1.90000 665.00] 0.85000 297.50
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0045 808-06716 880.000 LFT | 2.20000 1936.00]| 2.25000 1980.00]| 2.20000 1936.00
LINE, REMOVE | |
0046 808-75240 505.000 LFT | 0.85000 429.25| 2.15000 1085.75]| 0.85000 429.25
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0047 808-75245 4643.000 LFT | 0.85000 3946.55] 0.89000 4132.27| 0.85000 3946.55
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0048 808-75297 70.000 LFT | 6.50000 455.00] 5.65000 395.50] 6.50000 455.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0049 808-75996 73.000 EACH | 7.10000 518.30] 7.00000 511.00] 7.10000 518.30
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
SECTION TOTALS | $ 766,776.00] $ 908,350.00] $ 911,856.35
+ + +
CONTRACT TOTALS | S 766,776.00| $ 908,350.00] $ 911,856.35




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

DATE : 08/15/08
PAGE : 490 -1

CALL ORDER : 490 CONTRACT ID : T -26001-A COUNTIES : VARIOUS
LETTING DATE : 08/06/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 11/22/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) 0101052
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 216,785.00 100.0000%
2 35-1643252 C-TECH CORPORATION INC $ 354,702.50 163.6195%
$ 586,713.00 270.6428%

3 35-2110733 SPECIALTIES COMPANY LLC



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/15/08
PAGE : 490 -2

ROUTE : VARIOUS
CALL ORDER : 490 CONTRACT ID : T -26001-A COUNTIES : VARIOUS
LETTING DATE : 08/06/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
| JAMES H DREW CORPORATION | C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 GUARD RAIL WORK
| | |
0001 105-08520 1.000 EACH | 135.00000 135.00] 200.00000 200.00] 300.00000 300.00
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 6.000 MOS | 370.00000 2220.00] 150.00000 900.00| 200.00000 1200.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0006 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0007 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0008 110-01001 LUMP | 6200.00000 6200.00] 13600.00000 13600.00] 29324.00000 29324.00
MOBILIZATION AND DEMOBILIZATION | |
0009 202-02241 325.000 LFT | 3.00000 975.00] 2.50000 812.50] 4.00000 1300.00
GUARDRAIL, REMOVE | |
0010 202-93741 63.000 EACH | 315.00000 19845.00] 130.00000 8190.00] 400.00000 25200.00
GUARD RAIL END TREATMENT, REMOVE | |
0011 601-03467 4.000 EACH | 155.00000 620.00] 120.00000 480.00] 200.00000 800.00
ALUMINUM TO STEEL SPLICE CONNECTOR, | |
TYPE A S | | |
0013 601-09238 36.000 EACH | 50.00000 1800.00]| 50.00000 1800.00]| 125.00000 4500.00
HAND DIG GUARDRAIL POST HOLES | |
0014 601-94689 63.000 EACH | 2585.00000 162855.00] 4450.00000 280350.00] 7648.00000 481824.00
GUARDRAIL END TREATMENT, OS | |
0015 601-99105 100.000 LFT | 18.40000 1840.00]| 22.00000 2200.00] 30.00000 3000.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0016 601-99132 4.000 EACH | 90.00000 360.00] 65.00000 260.00] 100.00000 400.00
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACING | | |
0017 628-09408 6.000 MOS | 600.00000 3600.00] 400.00000 2400.00] 400.00000 2400.00
|

MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 490 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 490 CONTRACT 1ID T -26001-A COUNTIES : VARIOUS
LETTING DATE : 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | ( 3 ) 35-2110733
|JAMES H DREW CORPORATION |C-TECH CORPORATION INC | SPECIALTIES COMPANY LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 628-09409 6.000 MOS | 115.00000 690.00] 160.00000 960.00] 150.00000 900.00
MOBILE INTERNET SERVICE , 1 EACH | |
0019 801-03290 4.000 EACH | 150.00000 600.00] 225.00000 900.00| 500.00000 2000.00
CONSTRUCTION SIGN, C | |
0020 801-06775 LUMP | 10800.00000 10800.00]| 41000.00000 41000.00]| 25500.00000 25500.00
MAINTAINING TRAFFIC | |
0021 801-92448 300.000 DAY | 12.00000 3600.00] 1.00000 300.00] 25.00000 7500.00
CONSTRUCTION SIGNS, MOBILE | |
0022 802-05704 5.000 LFT | 35.00000 175.00] 20.00000 100.00] 27.00000 135.00
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0023 802-05705 5.000 LFT | 33.00000 165.00| 19.00000 95.00] 25.00000 125.00
SIGN POST, SQUARE, 2, UNREINFORCED | |
ANCHOR BASE | |
0024 802-07060 3.000 EACH | 100.00000 300.00] 50.00000 150.00| 100.00000 300.00
SIGN, SHEET, RELOCATE | |
SECTION TOTALS | S 216, 785.00]| S 354,702.50]| S 586, 713.00
+ + +
CONTRACT TOTALS | $ 216,785.00] $ 354,702.50] $ 586,713.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08

PAGE : 510 -1
VENDOR RANKING

CALL ORDER : 510 CONTRACT ID : T -30093-A COUNTIES : HUNTINGTON
LETTING DATE : 08/06/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 11/21/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710707
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1416052 LIGHTS & SIGNALS INC $ 124,915.25 100.0000%

2 74-2851603 QUANTA SERVICES INC $ 151,275.53 121.1025%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 510 -2
TABULATION OF BIDS
ROUTE 24
CALL ORDER 510 CONTRACT 1ID T -30093-A COUNTIES HUNTINGTON
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 74-2851603 [ (
|LIGHTS & SIGNALS INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW SIGNAL INSTALLATION
| | |
0001 105-06845 LUMP | 1500.00000 1500.00]| 800.00000 800.00]
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 6000.00000 6000.00] 7500.00000 7500.00 |
MOBILIZATION AND DEMOBILIZATION | |
0007 202-04089 1.000 EACH | 125.00000 125.00] 10.00000 10.00]
SIGN, SHEET, REMOVE | |
0008 202-74040 1.000 EACH | 325.00000 325.00] 260.00000 260.00]
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | |
0009 202-74045 6.000 EACH | 150.00000 900.00] 20.00000 120.00]
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | |
0010 621-06559 50.000 SYS | 18.00000 900.00 | 17.16000 858.00 |
MULCHED SEEDING, R | |
0011 628-09402 4.000 MOS | 1200.00000 4800.00| 1000.00000 4000.00]|
FIELD OFFICE, B | |
0012 628-09407 4.000 MOS | 250.00000 1000.00| 100.00000 400.00 |
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0013 801-03290 4.000 EACH | 120.00000 480.00] 123.20000 492.80]
CONSTRUCTION SIGN, C | |
0014 801-06640 12.000 EACH | 50.00000 600.00] 48.40000 580.80]
CONSTRUCTION SIGN, A | |
0015 801-06775 LUMP | 2500.00000 2500.00] 4500.00000 4500.00]
MAINTAINING TRAFFIC | |
0016 802-05704 50.000 LFT | 12.00000 600.00] 10.00000 500.00]|
SIGN POST, SQUARE, 1, UNREINFORCED | |
ANCHOR BASE | |
0017 802-76030 75.000 SFT | 13.00000 975.00]| 14.00000 1050.00|

SIGN,
0.100

SHEET, ENCLOSED LENS WITH LEGEND,
IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 510 -3
TABULATION OF BIDS
ROUTE 24
CALL ORDER 510 CONTRACT 1ID T -30093-A COUNTIES HUNTINGTON
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| 1 ) 35-1416052 | ( 2 ) 74-2851603 [ (
|LIGHTS & SIGNALS INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 805-01815 4.000 EACH | 1400.00000 5600.00] 2500.00000 10000.00]|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0019 805-01820 4.000 EACH | 900.00000 3600.00] 450.00000 1800.00]|
SIGNAL STRAIN POLE, STEEL, INSTALL | |
0020 805-01842 11.000 EACH | 650.00000 7150.00 | 1000.00000 11000.00]
HANDHOLE, SIGNAL | |
0021 805-04736 2720.000 LFT | 0.95000 2584.00] 2.00000 5440.00]
SIGNAL CABLE, 4C 18GA. | |
0022 805-06592 2035.000 LFT | 13.00000 26455.00] 16.00000 32560.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0023 805-06742 1.000 EACH | 6150.00000 6150.00] 7500.00000 7500.00 |
SOLAR POWERED FLASHING BEACON ASSEMBLY | |
0024 805-78100 1.000 EACH | 7250.00000 7250.00| 10200.00000 10200.00]|
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE | | |
0025 805-78205 4.000 EACH | 600.00000 2400.00] 700.00000 2800.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN ALL LED DISPLAYS | |
0026 805-78205 4.000 EACH | 625.00000 2500.00] 750.00000 3000.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN ALL LED DISPLAYS, WITH | |
BACKPLATES | | |
0027 805-78415 4.000 EACH | 1600.00000 6400.00] 1500.00000 6000.00]
SPAN, CATENARY, AND TETHER | |
0028 805-78420 4.000 EACH | 225.00000 900.00] 350.00000 1400.00]|
DISCONNECT HANGER | |
0029 805-78445 1.000 EACH | 575.00000 575.00] 600.00000 600.00]|
SIGNAL SERVICE | |
0030 805-78467 150.000 LFT | 2.25000 337.50] 3.50000 525.00]
SIGNAL CABLE, 3C 8GA. | |
0031 805-78470 2410.000 LFT | 0.88000 2120.80] 0.10000 241.00]|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0032 805-78485 557.000 LFT | 1.45000 807.65] 2.00000 1114.00]|
SIGNAL CABLE, 5C 14GA. | |
0033 805-78490 1079.000 LFT | 1.65000 1780.35] 2.50000 2697.50]
SIGNAL CABLE, 7C 14GA. | |
0034 805-78510 2340.000 LFT | 1.10000 2574.00] 2.00000 4680.00|
SIGNAL CABLE, 2C 16GA., SHIELDED | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 510 -4
TABULATION OF BIDS
ROUTE 24
CALL ORDER 510 CONTRACT 1ID T -30093-A COUNTIES HUNTINGTON
LETTING DATE 08/06/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1416052 | ( 2 ) 74-2851603 I (
|LIGHTS & SIGNALS INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0035 805-78785 6.000 EACH | 575.00000 3450.00] 650.00000 3900.00]
SIGNAL DETECTOR HOUSING | |
0036 805-78795 745.000 LFT | 10.00000 7450.00 | 10.00000 7450.00 |
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0037 805-78925 1.000 EACH | 475.00000 475.00] 700.00000 700.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0038 805-92504 2.000 EACH | 160.00000 320.00] 180.00000 360.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0039 805-92504 4.000 EACH | 426.00000 1704.00]| 500.00000 2000.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNT AMPLIFIER FOR LOOPS | |
0040 805-92504 3.000 EACH | 525.00000 1575.00 | 600.00000 1800.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 | |
CHANNEL COUNTING AND NON-COUNTING | |
AMPLIFIER | |
0041 805-92512 10.000 EACH | 575.00000 5750.00] 750.00000 7500.00 |
MICROLOOP DETECTOR | |
0042 808-05866 29.400 sSYS | 5.25000 154.35] 5.39000 158.47]
PAVEMENT MESSAGE MARKING, REMOVE | |
0043 808-06368 35.000 LFT | 1.15000 40.25] 1.16000 40.60]
TRANSVERSE MARKING, REMOVE | |
0044 808-06703 15.000 LFT | 2.55000 38.25] 2.64000 39.60]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0045 808-75245 150.000 LFT | 2.55000 382.50] 2.64000 396.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0046 808-75297 162.000 LFT | 4.30000 696.60] 4.73000 766 .26 |
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0047 808-75320 7.000 EACH | 38.00000 266.00] 40.70000 284.90|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0048 808-75325 7.000 EACH | 60.00000 420.00] 63.80000 446.60]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0049 805-03793 2.000 EACH | 1150.00000 2300.00] 1400.00000 2800.00]
DETECTOR CARD RACK AND DETECTOR MODULES | |
SECTION TOTALS | $ 124,915.25] $ 151,275.53] $
+ + +
CONTRACT TOTALS | $ 124,915.25] $ 151,275.53] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/15/08
PAGE : 520 -1

VENDOR RANKING

CALL ORDER : 520 CONTRACT ID : TM-30887-A COUNTIES : VANDERBURGH
LETTING DATE : 08/06/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 05/01/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0800227
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1657131 MICHIANA CONTRACTING INC $ 359,324.20 100.0000%
2 35-1675187 HUMMEL ELECTRIC INC $ 391,713.25 109.0139%

3 74-2851603 QUANTA SERVICES INC $ 463,827.60 129.0833%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 520 -2
TABULATION OF BIDS
ROUTE : 164
CALL ORDER : 520 CONTRACT 1ID TM-30887-A COUNTIES : VANDERBURGH
LETTING DATE 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1657131 | ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|[MICHIANA CONTRACTING INC |HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 LIGHTING INSTALLATION
| | |
0001 105-06845 LUMP | 200.00000 200.00] 1000.00000 1000.00]| 1000.00000 1000.00
CONSTRUCTION ENGINEERING | |
0002 105-08520 2.000 EACH | 120.00000 240.00] 100.00000 200.00] 50.00000 100.00
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 16.000 MOS | 35.00000 560.00] 60.00000 960.00| 50.00000 800.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 23700.00000 23700.00] 10000.00000 10000.00]| 24000.00000 24000.00
MOBILIZATION AND DEMOBILIZATION | |
0010 202-86946 3.000 EACH | 225.00000 675.00] 200.00000 600.00] 290.00000 870.00
HANDHOLE, REMOVE | |
0011 202-95579 4.000 EACH | 240.00000 960.00] 245.00000 980.00] 400.00000 1600.00
SERVICE POINT, REMOVE | |
0012 202-96151 LUMP | 350.00000 350.00] 500.00000 500.00] 3500.00000 3500.00
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0013 801-03290 4.000 EACH | 585.00000 2340.00] 250.00000 1000.00]| 300.00000 1200.00
CONSTRUCTION SIGN, C | |
0014 801-06640 24.000 EACH | 160.00000 3840.00] 150.00000 3600.00] 250.00000 6000.00
CONSTRUCTION SIGN, A | |
0015 801-06710 30.000 DAY | 25.00000 750.00] 10.00000 300.00] 15.00000 450.00
FLASHING ARROW SIGN | |
0016 801-06775 LUMP | 100.00000 100.00| 1000.00000 1000.00] 5000.00000 5000.00
MAINTAINING TRAFFIC | |
0017 805-06592 1715.000 LFT | 12.00000 20580.00] 14.40000 24696.00] 20.00000 34300.00
|

CONDUIT, STEEL, GALVANIZED, 2 IN.



MULTIPLE COMPRESSION FITTING,
NON-WATERPROOFED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 520 -3
TABULATION OF BIDS
ROUTE : 164
CALL ORDER 520 CONTRACT 1ID TM-30887-A COUNTIES : VANDERBURGH
LETTING DATE 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1657131 | ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|[MICHIANA CONTRACTING INC |HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 805-86890 5092.000 LFT | 0.80000 4073.60]| 0.40000 2036.80] 0.30000 1527.60
POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW | |
STRANDED COPPER | |
0021 805-95524 6.000 EACH | 110.00000 660.00] 50.00000 300.00] 200.00000 1200.00
HANDHOLE COVER | |
0022 807-02191 6.000 EACH | 940.00000 5640.00] 720.00000 4320.00 | 1000.00000 6000.00
HANDHOLE, LIGHTING | |
0023 807-02783 38.000 EACH | 620.00000 23560.00] 560.00000 21280.00] 650.00000 24700.00
LUMINAIRE MAST ARM, 15 FT. | |
0024 807-04309 1.000 EACH | 2925.00000 2925.00] 2846.25000 2846.25] 2500.00000 2500.00
PORTABLE TOWER LIGHTING DRIVE SYSTEM | |
0025 807-07580 19244.000 LFT | 5.90000 113539.60] 7.80000 150103.20] 7.50000 144330.00
WIRE, NO.4, COPPER, IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C | |
0026 807-09371 8.000 EACH | 8525.00000 68200.00] 10500.00000 84000.00] 12500.00000 100000.00
HIGH MAST TOWER LOWERING DEVICE SYSTEM, | |
REPLACEMENT | |
0027 807-82003 2.000 EACH | 615.00000 1230.00]| 850.00000 1700.00]| 1250.00000 2500.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 4 | |
LUMINARIES | | |
0028 807-82004 2.000 EACH | 745.00000 1490.00]| 940.00000 1880.00| 1320.00000 2640.00
SIGN CIRCUIT INSTALLATION, BOX TRUSS, 5 | |
LUMINAIRES | | |
0029 807-86620 38.000 EACH | 230.00000 8740.00 | 200.00000 7600.00 | 250.00000 9500.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | |
SODIUM, 400 WATT | |
0030 807-86665 48.000 EACH | 665.00000 31920.00] 738.00000 35424.00] 1000.00000 48000.00
LUMINAIRE, HIGH MAST, 1000 WATT, HIGH | |
PRESSURE SODIUM | |
0031 807-86790 18.000 EACH | 760.00000 13680.00]| 792.00000 14256.00]| 750.00000 13500.00
LUMINAIRE, SIGN, MERCURY VAPOR, WITH | |
GLARE SHIELD, 250 WATT | |
0032 807-86810 4.000 EACH | 3965.00000 15860.00]| 3200.00000 12800.00]| 5000.00000 20000.00
SERVICE POINT, II | |
0033 807-86910 38.000 EACH | 35.00000 1330.00]| 30.00000 1140.00]| 24.00000 912.00
CONNECTOR KIT, UNFUSED | |
0034 807-86915 38.000 EACH | 35.00000 1330.00]| 32.00000 1216.00]| 26.00000 988.00
CONNECTOR KIT, FUSED | |
0035 807-86920 95.000 EACH | 14.00000 1330.00]| 5.00000 475.00] 5.00000 475.00
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/15/08
PAGE 520 -4
TABULATION OF BIDS
ROUTE 164
CALL ORDER 520 CONTRACT 1ID TM-30887-A COUNTIES : VANDERBURGH
LETTING DATE 08/06/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1657131 | ( 2 ) 35-1675187 | ( 3 ) 74-2851603
|[MICHIANA CONTRACTING INC |HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0036 807-86925 24.000 EACH | 16.00000 384.00] 25.00000 600.00]| 5.00000 120.00
MULTIPLE COMPRESSION FITTING, | |
WATERPROOFED | |
0037 807-86950 2.000 EACH | 90.00000 180.00] 30.00000 60.00] 40.00000 80.00
SIGN, UNDERPASS, AND ROADWAY LIGHTING | |
LOCATION IDENTIFICATION | |
0038 807-86955 25.000 EACH | 100.00000 2500.00] 95.00000 2375.00] 50.00000 1250.00
CABLE DUCT MARKER | |
0039 807-92523 14.000 EACH | 360.00000 5040.00] 100.00000 1400.00]| 300.00000 4200.00
SKIRTING, EXPANDED ALUMINUM | |
0040 807-86920 92.000 EACH | 13.00000 1196.00| 5.00000 460.00 | 5.00000 460.00
MULTIPLE COMPRESSION FITTING, | |
NON-WATERPROOFED | |
0041 807-86935 24.000 EACH | 9.00000 216.00] 25.00000 600.00] 5.00000 120.00
INSULATION LINK, WATERPROOFED | |
SECTION TOTALS | $ 359,324.20] $ 391,713.25] $ 463,827.60
+ + +
CONTRACT TOTALS | S 359,324.20]| S 391,713.25]| S 463,827.60




